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ABBREVIATIONS

Abbreviations of names of Associations, Institutes or Agencies used throughout
the Contract Documents are as follows:

AASHTO

ACGIH

ACI

AGA

AJA

AISC

AISI

ANSI

APHA

API

AREA

ASCE

ASHRAE

ASME

ASSE

ASTM

AWPA

AWPB

ABBREVIATIONS

American Association of State Highway and
Transportation Officials

American Conference of Governmental Industrial
Hygienists

American Concrete Institute

American Gas Association

American Insurance Association

American Institute of Steel Construction, Incorporated
American Iron and Steel Institute

American National Standards Institute

American Public Health Association

American Pipe Institute

American Railway Engineering Association
American Society of Civil Engineers

American Society of Heating, Refrigerating
and Air-Conditioning Engineers, Incorporated

American Society of Mechanical Engineers
American Society of Sanitary Engineering
American Society for Testing and Materials
American Wood-Preservers' Association

American Wood Preservers' Bureau
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AWS

AWWA

BOG&T

CIPRA

CISPI

CRSI

EEI

EIA-J

EPA

FEDSPEC

FS

IEEE

IMSA

IPCEA

JCIA

JCMUA

MUTCD

NEC
NEMA

NFPA

NJAC

ABBREVIATIONS

ABBREVIATIONS

American Welding Society

American Water Works Association

Bureau of Geology and Topography, State of New Jersey
Cast Iron Pipe Research Association

Cast Iron Soil Pipe Institute

Concrete Reinforcing Steel Institute

Edison Electrical Institute

Electronic Industries Association - Japan

Environmental Protection Agency of the United States
Government

Federal Specification

Federal Specification, General Services Administration
Institute of Electrical and Electronics Engineers
International Municipal Signal Association

Insulated Power Cable Engineers Association

Jersey City Incinerator Authority

Jersey City Municipal Utilities Authority

Manual on Uniform Traffic Control Devices

National Electric Code
National Electrical Manufacturers Association

National Fire Protection Association

New Jersey Administrative Code
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ABBREVIATIONS

NJDEPE New Jersey Department of Environmental Protection
and or Energy

NIDEP Formerly New Jersey Department of Environmental
Protection)

NIDOT New Jersey Department of Transportation

NISA New Jersey Statutes Annotated

or

NJS

or

NJRS

NISS New Jersey Department of Transportation, Standard

or Specifications for Road and Bridge Construction,

SS 2007, as currently amended. Also called Standard Specifications
NSF National Sanitation Foundation

OSHA Occupational Safety and Health Administration

PCI Precast / Prestressed Concrete Institute
PSE&G Public Service Electric & Gas Company

SCS Soil Conservation Service (Local Agency; Hudson-Essex-Passaic Soil

Conservation District)

SSPC Steel Structures Painting Council

UL Underwriters Laboratories Incorporated

USDOTFHA United States Department of Transportation Federal Highway
‘ Administration

WPCF Water Pollution Control Federation

ABBREVIATIONS
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UTILITY CONTACTS

Listed below are the major and most common utility companies which have utilities located
within the City of Jersey City. The names of their representatives are shown for your

information.

Before any digging, the Contractor must call 1-800-272-1000 for a markout of all existing

underground utilities within project limits.

GAS

Public Service Electric & Gas

Gas Distribution, Central Gas Div,
444 St. Paul's Avenue

Jersey City, New Jersey 07306

Jim Cavanaugh, Distribution Supervisor
(2010 420-3950

ELECTRIC

Public Service Electric & Gas Co.
Electric, Palisades Division

325 County Avenue

Secaucus, New Jersey 07094

Sue Woodell

(Engineering Support)

(201) 330-6456

Patrick Buck, Service Consultant
Cell: (973) 289-0258

TELEPHONE

Verizon - New Jersey, Inc.

114 Paterson Street, 3" Floor
Paterson, New Jersey 07501

Dwight Green, For South Jersey City
(973) 925-1490

STORM & SANITARY SEWER

J .C. Municipal Utilities Authority
Bureau of Sewer Engineering

555 Route 440 '

Jersey City, New Jersey 07305
Richard Haytas

Maintenance Supervisor

(201) 432 - 1150

CABLE TV

Comecast of Jersey City

2121 Kennedy Boulevard
Jersey City, New Jersey 07305
Kevin Davis,

Construction Representative
(201) 526-9978 Ext. 6290978
Cell: (201) 522-4437

WATER (OWNER)

J. C. Municipal Utilities Authority
Bureau of Water Engineering

555 Route 440

Jersey City, New Jersey 07305

Rajiv Prakash, Senior Engineer
(201) 209-0319

Jeston Guy, Journal Square/North Jersey City

Network Engineer
(973) 925-1488

UTILITY CONTACTS

U-1




UTILITY CONTACTS

WATER (MANAGER)

UNITED WATER JERSEY CITY TRAFFIC SIGNALS/LOOP DETECTORS
233 Coles Street (At 13" Street) City of Jersey City

Jersey City, New Jersey 07302 Division of Architecture, Engineering,

John Libitz, Superintendent Traffic & Transportation

T&D Operations 13-15 Linden Ave. East

(201) 239-1108 Jersey City, New Jersey 07305

Don Kraker, Foreman Joao D’Souza, Director of Traffic & Transp
(201) 459-1826 (201) 547- 4470 joao(@jcnj.or

JERSEY CITY CCTV SYSTEM

Jersey City Economic Development Corporation
601 Pavonia Avenue, Suite 303

Jersey City, New Jersey 07306

Vincent DePaola

CCTV Markout Manager

Office (201) 333-7797 Ext. 202

Cell: (201) 970-8203

Markout @ jcede.org
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NOTICE TO BIDDERS

Sealed bid proposals will be received, opened and read in public by the Purchasing Agent at
394 Central Ave., 2" Floor in J ersey City, New Jersey 07307 on , at

Prevailing time, or as soon thereafter as the matter can be reached, for the:
CITYWIDE SPEED HUMPS

Questions by prospective bidders concerning this bid must be done on-line at
www.bidsync.com.

Contract Documents, Specifications, and Bid Forms may be downloaded by going on-line
to www.bidsync.com . Bid Plans/Drawings may be obtained at the Office of the Director
of Purchasing, 394 Central Avenue, Suite 2, Jersey City, New Jersey 07307, (201-547-

5155).

Prospective bidders must download bid specifications and all addendums from
www.Bidsync.com. Failure to download bid specifications and acknowledge receipt of
addendums may result in bid rejection.

This Project involves the installation of speed humps, the application of new traffic markings
and/or symbols, and installation of signage on various streets within the City of Jersey City.

The Engineer will direct the contractor as to where the work will be performed and will
guarantee at least a day’s worth of work. Also, work will be conducted in a contiguous area
and will be limited to the availability of funds. The cost of mobilization shall be included in
the bid prices. Work will only be performed when the weather conditions are conducive to
thermoplastic application (ambient and substrate temperature 40 degrees Fahrenheit and
rising). The Engineer reserves the right to add, delete and/or relocate the speed humps
and associated items.

There are

575 Tons of HMA 9.5M64 Surface Course

11,500 LF of Speed Hump Markings, Thermoplastic

1.600  SF of Signs

in this Contract.




Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et seq. and N.J.A.C.
17:27. Full requirements of the Equal Employment Opportunity and Affirmative Action
Program are incorporated herein by reference and may be obtained with Proposal form.
Bidders are also required to comply with the requirements of P.I.. 2004, ¢.57 (N.J.S.A. 52:32-
44) which includes the requirement that contractors provide copies of their Business
Registration Certificates issued by the New Jersey Department of the Treasury as well as other
provisions as listed in the Contract Documents.

Proposals MUST BE ACCOMPANIED by a Bid Bond or Certified Check, made payable to
the City of Jersey City, in an amount equal to Ten (10%) percent of the Bid.

Each Bidder shall submit with his proposal submittal Item Nos. one (1) through fifteen (15)
listed in the Schedule of Submittals by Bidder on Page SRS-1 of the General Conditions.

Bids may be submitted in person, or may be sent by U.S. certified mail return receipt
requested, or may be sent by private courier service. Mail bids to: Peter Folgado,
Purchasing Agent, RPPO, QPA, Division of Purchasing, 394 Central Avenue, Second
Floor, Jersey City, New Jersey 07307. Bids sent by mail must be received by the
Purchasing Agent no later than 4:00 P.M., on the last City business day before the day of
the bid reception. Bids sent by courier service must be delivered to the Purchasing Agent
no later than 11:00 A.M. on the day of the bid reception. The City shall not be
responsible for the loss, non-delivery or physical condition of bids sent by mail or courier
service. Bids must be submitted individually in a sealed envelope addressed to the
Purchasing Agent. Bid proposals must comply with specifications.

The Purchasing Agent reserves the right to reject any and all bids received, or portions thereof,
if deemed to be in the best interest of the City to do so.
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INFORMATION TO BIDDERS




1.

INFORMATION TO BIDDERS

INTENT OF CONTRACT DOCUMENTS:

Under these Specifications and the Contract which will be based thereon, it is proposed
that the Bidder shall furnish all materials, equipment, tools, labor and supervision
necessary to complete the work upon which he bids in strict accordance with the Plans
and Specifications.

The intent of the Contract Documents is to obtain a complete job, satisfactory to the
Engineer. It shall be understood that the Bidder has satisfied himself as to the full
requirements of the Contract Documents and has based his Proposal upon such
understanding. ‘

TERMS:

When the following terms are used in the Contract Documents, the intent and meaning
shall be as follows:

ACCEPTANCE: The term "Acceptance™ means the formal written
acceptance of the Project by the Municipal Engineer which has been
completed in all respects in accordance with the Contract Documents.

AWARD: The term "Award" means the decision of the City Council to
accept the Proposal of the lowest responsible Bidder, subject to the
execution and approval of a satisfactory Contract based thereon and
Bonds to secure the performance thereof, and such conditions as may
hereinafter be specified or as may be specified or required by law.

BY OTHERS: The term "by others" refers to a person, firm or
corporation other than the Contractor or its surety or persons, fiims or
corporations in a contractual relationship with the Contractor or the
Surety, such as a Subcontractor, supplier, fabricator or consultant at any
tier. "By others" shall include the City or other public body.

CITY: The term "City" refers to the City of Jersey City, a Municipal
Corporation and body politic of the State of New Jersey, with its principal
office at City Hall, 280 Grove Street, Jersey City, New Jersey
07302-3698.

CITY COUNCIL: The term "City Council" refers to the governing
body, as created by law, for the City of Jersey City.




CONTRACT: The term "Contract" means the entire and integrated
agreement between the parties thereunder and supersedes all prior
negotiations, representations or agreements, either written or oral. The
Contract Documents form the Contract between the City and the
Contractor setting forth the obligations of the parties ‘thereunder,
including, but not limited to, the performance of the Work and the basis
of payment.

CONTRACTOR:  The term "Contractor" means the individual,
partnership, firm, corporation, or any acceptable combination thereof
contracting with the City for performance of the prescribed Work.
Throughout the Contract Documents the Contractor is referred to as if
singular in number. The term "Contractor" means the Contractor or the
Contractor's authorized representative.

DEPARTMENT: The term "Department" means the Department of
Public Works, Division of Engineering, Traffic and Transportation of the
City of Jersey City, State of New Jersey.

ENGINEER: The term "Engineer" means the Municipal Engineer,
acting directly or through his duly authorized repiesentatives, such
representatives acting within the scope of the particular duties delegated
to them.

Note: In order to avoid repetition, whenever the following words are
used, it shall be understood as if they were followed by the words
"to the Engineer"or "by the Engineer™:

"acceptable, accepted, added, allowed, applied,
approved, assumed, authorized, awarded, calculated,
charged, checked, classified, computed, condemned,
conducted, considered, considered necessary,
contemplated, converted, deducted, deemed, deemed
necessary, deleted, designated, determined, directed,
disapproved, divided, documented, established, evaluated,
examined, excluded, furnished, given, granted, included,
incorporated, increased, indicated, inspected, insufficient,
issued, made, marked, measured, modified, monitored,
notified, observed, obtained, opened, ordered, paid, paid
for, performed, permitted, provided, received, recorded,
reduced, re-cvaluated, rejected, removed, required,
reserved, retested, returned, sampled, satisfactory,
scheduled, specified, stopped, submitted, sufficient,
suitable, supplied, suspended, taken, tested, unacceptable,
unsatisfactory, unsuitable or used".

MUNICIPAL ENGINEER: The term "Municipal Engineer" refers to
the Municipal Engineer of the City of Jersey City.
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PRESIDING OFFICER: The Purchasing Agent or his designee in
charge of receipt of Bids. The Presiding Officer opens each meeting for
the receipt of Bids and declares when the receipt of Bids has been closed.

PRECONSTRUCTION CONFERENCE: The initial project meeting
conducted by the Engineer, normally held after Award of the Contract
and prior to the start of Work. A separate utility preconstruction
conference may be scheduled. The Contractor shall attend
preconstruction conferences.

PROPOSAL: The term "Proposal" means the offer of a Bidder, properly
signed and guaranteed, on the prepared form furnished by the City, to
perform the work at the prices therein.

PROPOSAL BOND: The term "Proposal Bond" or "Bid Bond" means
the security furnished with a Bid to guarantee that the Bidder shall enter
into the Contract if awarded the Contract.

PURCHASING AGENT: The term "Purchasing Agent" refers to the
Director of Purchasing or his/her designee, located at 394 Central Ave,
2nd Floor, City of Jersey City.

SUPERINTENDENT: The Contractor's authorized representative
responsible for and in charge of the work, The Superintendent shall be
authorized to receive all communications from the City.

SUPPLEMENTARY AGREEMENT: The term "Supplementary
Agreement” means a bilateral agreement between the City and the
Contractor, executed on a Change Order form, setting forth the negotiated
terms and conditions where under changes are to be accomplished,
including negotiated adjustments in compensation and time relative to the
subject of the agreement excepting only those instances wherein the
agreement recites specific exceptions.

Wherever in the above Standard Specifications reference to the State, Commissioner,
Department, Engineer or Inspector is made, it shall be understood to mean the
corresponding City of Jersey City municipal body or official whose powers correspond to
those of the State body or official therein referred to or their designated representative.

3. FAMILIARITY WITH WORK:

It is the obligation of the Bidder to ascertain for himself all the facts concerning
conditions to be found at the location of the Project including all physical characteristics
above and/or below the surface of the ground, to fully examine the Plans, Bid
Documents, Estimate of Quantities contained in the Schedule of Prices, to read the
Specifications, thoroughly and completely, to consider fully these and all other matters
which can in any way affect the Work under the Contract and to make the necessary
mvestigations relating thereto; and he agrees to this obligation in the signing of the
Contract. The City assumes no responsibility whatsoever with respect to ascertaining for
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the Bidders such facts concerning physical characteristics at the location of the Project.
The Bidder agrees that he shall make no claim for additional payment or extension of
time for completion of the Work or any other concession because of any
misinterpretation or misunderstanding of the Contract, on his part, or of any failure to
fulty acquaint himself with all conditions relating to the Work.

PLANS AND SPECIFICATIONS:

The Project shall be performed in strict accordance with the requirements of the Plans
and Specifications, subject to Addenda issued by the Municipal Engineer in writing. The
Plans and Specifications are intended to complement and supplement each other. Any
Work required by either of them and not by the other shall be performed as if denoted
both ways. Should any Work be required which is not denoted in the Specifications or
on the Plans because of an obvious omission but which is nevertheless necessary for the
proper performance of the Project, such Work shall be performed as fully as if it were
described and delineated. Should there be any conflict between the Plans and
Specifications, it shall be resolved according to Section 23 INTENT OF PLANS AND
SPECIFICATIONS.

Unless specifically modified therein, the quality of all material furnished and the manner
of doing the Work and of paying therefore shall be governed by the applicable
requirements of the 2007 New Jersey Department of Transportation "Standard
Specifications for Road and Bridge Construction", as currently amended; and are hereby
made part of these Specifications and the Contract to be based thercon, as though they
were textually incorporated therein.

INTERPRETATIONS OR ADDENDA:

Should a Bidder find discrepancies or omissions from the Plans, Specifications, or
Contract Documents, or should he be in doubt as to their meaning, he shall at once notify
the Municipal Engineer in writing at the JCMSC, Division of Engineering, Traffic and
Transportation 13-15 Linden Avenue East, Jersey City, New Jersey 07305. No oral
interpretation will be made to any Bidder as to the meaning of the Contract Documents
or any part thereof. Every request for such interpretation shall be in writing and to be
given consideration, must be received at least seven (7) calendar days prior to the date
fixed for the opening of Bids, to allow the Municipal Engineer to issue an Addendum
prior to the date fixed for the opening of Bids. Any and all such interpretations and any
supplemental instructions or any addition of Items will be in the form of written
Addenda to the Specifications which, if issued, will be mailed by certified mail with
return receipt requested to all Prospective Bidders (at the respective addresses furnished
for such purpose). All Addenda so issued shall become part of the Contract Documents
and shall be read immediately prior to the opening of the Bids by the Purchasing Agent
who shall give each Bidder or his representative present an opportunity to withdraw his
Bid before any Bids are opened. Any objection arising out of an Addendum subsequent
to the opening of Bids will not be considered. Failure of any Bidder to receive any such
Addendum or interpretation or to attend the reading of the Bids shall not relieve such
Bidder from any obligation under his Bid as submitted, including such Addenda. The
City will not be responsible for any other explanations or interpretations of the Contract
Documents.
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6. SUBSURFACE CONDITIONS:

It is the obligation of the Bidder to make his own investigations of subsurface conditions
prior to submitting the Proposal. Borings, test excavations and other subsurface
investigations, if any, made by the City prior to the construction of the Project, the
records of which may be available to the Bidders, are made for use only as a guide for
design. Said borings, test excavations and other subsurface investigations are not
warranted to show the actual subsurface conditions.

Any interpretations of the City's subsurface investigation records made by the Bidder as
to the types, characteristics, quantity and quality of any subsurface material or condition
shall be at the sole risk of the Bidder.

The Bidder agrees that he shall make no claims against the City, if in carrying out the
Project he finds that the actual conditions encountered do not conform to those indicated

by said borings, test excavations and other subsurface investigations.

7. SUBMITTING PROPOSAL:

Each Bid shall be submitted on the prescribed Bid Documents which shall not be
removed from the Specifications. All entries shall be in ink or typewritten. Bidders shall
submit their Proposals in sealed envelopes. On the outside of the envelope shall be stated
the name and address of the Bidder and the name of the Project as shown in the Notice
to Bidders.

When the Proposal is made by an Individual, his Post Office Address shall be stated and he
shall sign the Proposal; when made by a Firm or Partnership, its name and Post Office Address
shall be stated, and the Proposal shall be signed by one or more of the Partners; when made by

. a Corporation, its name and principal Post Office Address shall be stated and the Proposal
shall be signed by an authorized official of the Corporation, with Corporate Seal affixed.
Signatures shall be notarized in all cases. Proposals shall be hand delivered to the Purchasing
Agent at the time and place stated in the Notice to Bidders; and they will be publicly opened
and read aloud on the date, place, and at the time set and stated in the Notice to Bidders.

8. BID DOCUMENTS:

The Bid Documents to be included in the sealed envelope with the Proposal shall
include but not be limited to the following:

*1.  Certificates of Experience of General Contractor.
Certificates of Experience of Subcontractors listed on the Plant and
Equipment Questionnaire in the Proposal, pursuant to N.J.S.A. 40A:11-16
*3.  Plant and Equipment Questionnaire of General Contractor
4.  Plant and Equipment Questionnaire completed by subcontractors required to
be named pursuant to N.J.S. A, 40A:11-16
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5. Non-Collusion Affidavit
*6.  Corporation or Partnership Statement
*7.  Bid Guarantee
*8. Consent of Surety
9.  New Jersey Business Registration Certificates of General Contractor and all
Subcontractors listed on the Plant and Equipment Questionnaire in the
Proposal, pursuant to N.J.S.A. 40A:11-16
10.  Equality Information on Substituted Items (if applicable)
*11.  Written acknowledgement of Addendum (if issued), pursuant to N.J.S.A.
40A:11-23.2(e)
12.  Form MWB-3: Minority/ Women Business Compliance Plan
13.  Public Works Contractor Registration Certificates for bidder and all
subcontractors named in bid proposal are required pursuant to N.J.S.A. 34:11-
56.48 et. seq.
14.  Exhibit B: Mandatory Equal Employment Opportunity Language

Failure to include the Bid Documents listed immediately above that are marked with an
asterisk (*) shall result in automatic rejection of the Bid at the time of the Bid reception.

The contractor/bidder and all subcontractors named in the bid proposal must be registered
with the Department of Labor pursuant to the Public Works Contractor Registration Act, N.J.S.A.
34:11-56.48 et seq., at the time the bid proposal is received, or the proposal will be determined to be
non-responsive and will be rejected. Any non-listed subcontractor must be registered with the
Department of Labor prior to physically starting work. A contractor desiring to register should
contact the Contractor Registration Unit, Division of Wage and Hour Compliance, New Jersey
Department of Labor, P.O. Box 389, Trenton, New Jersey 08625-0389, telephone no. (609) 292-
9464, fax no: (609) 633-8591, e-mail: contreg(@dol.state.nj.us, website:
www.nj.gov/labor/lsse/Ispubcon.html.

9. BID GUARANTEE:

Each Proposal shall be accompanied by a Certified Check, Cashier's Check or Bid Bond
in the amount of not less than Ten Percent (10%) of the Total Price bid in the Proposal;
but in no case need the Certified Check, Cashier's Check or Bid Bond or any
combination thereof exceed Twenty Thousand Dollars ($20,000.00) nor shall it be less
than Five Hundred Dollars ($500.00). No cash will be accepted. This Certified Check,
Cashier's Check or Bid Bond is offered as evidence of good faith and as a guarantee that,
if awarded the Contract, the Bidder shall execute the Contract and provide a
Performance Bond in the full amount of the Contract.

The Bid Bond is offered as guarantee, made by a Surety Company qualified and
authorized to do business in the State of New Jersey and must be signed by an officer or
agent of the Surety Company authorized to execute Bid Bonds on behalf of the Surety
Company. Included with the Bid Bond must be such documents which indicate that the
officer or agent is authorized to execute the Bid Bond. If a Certified Check or Cashier's
Check is offered as guarantee, it shall be made payable to the City of Jersey City.
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10, CONSENT OF SURETY:

All Bidders shall submit with their Bids a certificate from an approved Surety Company,
authorized to do business in the State of New Jersey, stating that it will provide the
Bidder with a Performance Bond on such sum as required. The Successful Bidder shall
be required to furnish a Surety Company Bond in the amount of the Contract
conditioned for the faithful performance thereof,

11. WITHDRAWAL OF PROPOSAL:

A Proposal, after having been submitted, may be withdrawn by the Bidder on a given
Project prior to the opening of any Bid on that Project.

N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public bid due to
the mistake on the part of the bidder. A mistake is defined by N.J,.S.A. 40A:11-2(42) as a
clerical error that is an unintentional and substantial computational error or an
unintentional omission of a substantial quantity of labor, material, or both, from
the final bid computation.

A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for
withdrawal, in writing, by certified mail to: Peter Folgado, Director, Division of
Purchasing, 394 Central Avenue, Second Floor, Jersey City, New Jersey 07307, The
bidder must request withdrawal of a bid due to a mistake, as defined by law, within five
business days after the receipt and opening of the bids. Since the bid withdrawal request
shall be effective as of the postmark of the certified or registered mailing, Peter
Folgado, Director, Division of Purchasing may contact all bidders, after bids are opened,
to ascertain if any bidders wish to, or already have exercised a request to withdraw their
bid; pursuant to N.J.S.A. 40a:11-23.3.

A bidder’s request to withdraw the bid shall contain evidence, including any pertinent
documents, demonstrating that a mistake was made. Such documents and relevant
written information shall be reviewed and evaluated by the public owner’s designated
staff pursuant to the statutory criteria of N.J.S.A. 40A:11-23.3.

The City will not consider any written request for a bid withdrawal for a mistake, as
defined by N.J.S.A. 40A:11-2(42), by the bidder in the preparation of a bid proposal
unless the postmark of the certified or registered mailing is within the five business days
following the opening of bids.

12, CAUSES FOR REJECTION:

Proposals from Bidders who are found to be unquatified and Proposals not accompanied
by all required and properly completed Bid Documents shall be rejected.

In addition, causes for rejection of Proposals may include but not be limited to the
following;

A. If prices are obviously unbalanced;
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B. If received from Bidders who have previously
performed work in an unsatisfactory manner;

C. If the Purchasing Agent, at his sole discretion,
deems it advisable to do so in the best interest of
the City;

D. If conditions, limitations or provisions are attached
by a Bidder to his Proposal;

E. If Proposals are otherwise irregular or the enclosed

or accompanying documents are not completed and
properly executed;

F. If the Bidder has not constructed at least three (3)
comparable projects within the previous three (3)
years;

G. If the Bidder does not own sufficient or satisfactory

equipment to perform the Work.

RETURN OF BID GUARANTEES:

The Bid Guarantees of all except the apparent three (3) lowest responsible Bidders on
the Project will be returned within ten (10) working days after the opening of Bids. The
Bids of such Bidders will be considered as officially withdrawn. Within three (3)
working days after awarding the Contract and the approval of the Performance Bond, the
Bid Guarantees of the remaining Unsuccessful Bidders will be returned.

Upon execution of the Contract by the Successful Bidder, acceptance by the City of the
Performance Bond and the receipt of the Certificates of Insurance, the Bid Guarantee of
the lowest Bidder will be returned.

No interest will be paid on any form of Bid Guarantee.

AWARD OF CONTRACT:

The Contract, if awarded, will be awarded to the lowest responsible, qualified Bidder
whose Proposal complies with the requirements as stated herein. Proposals may be
rejected where the prices as bid are obviously unreasonable. Award of the Contract will
be announced by the City Council.

After the Proposals are opened and read, they will be compared on the basis of the
correctly determined summation of the correctly determined products of all the
quantities for Pay Items shown in the Proposal multiplied by the Unit Prices Bid together
with the sums bid for Lump Sum Pay Items. Award will be made on the basis of the
correctly computed Total Bid Price.

Any discrepancy between the Total Bid Price stated in the Proposal and a computation
of the Total Bid Price from the Unit Prices written in words in the Proposal will be
resolved by recomputing the Total Bid Price based on a multiplication of the Estimated
Quantities by the Unit Prices stated in words in the Proposal, the mathematical errors
thereby being corrected.
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In the event of a discrepancy between the Unit Price bid for any Pay Item and the
extension shown for that Item, the Unit Price written in words shall govern. Where a
Unit Price is bid for a Pay Item, but no extension is provided, the Engineer will provide
the extension based on the Unit Price bid multiplied by the Estimated Quantity for that
Pay item. Where an extension is provided by the Bidder, but no Unit Price appears in

the space provided in the Proposal, the Engineer will provide the Unit Price by dividing

the extension figure, provided by the Bidder, by the Estimated Quantity. Where no
figure is provided by the Bidder in both the space provided for the Unit Price and for the
extension for one or more Pay Items, or where no figure is provided for one or more
Lump Sum Pay Items, the Engineer will consider the amount bid to be zero ($0.00) for
that Item provided, however, that the City may reject such a bid if this result would be
unconscionable and it is shown that the failure to include a bid price was an excusable
mistake.

In the event a corporation not incorporated in the State of New Jersey, but is the lowest
bidder, it must be authorized to do business in New Jersey pursuant to N.J.S.A. 14A:15
et seq., prior to beginning work.

The City may reject any and all Proposals when it determines that it is in the public
interest to do so. It reserves the right to waive technicalities or to advertise for new
Proposals.

AL BID FOR UNIT PRICES CONTRACT:

The Bidder shall state in the Schedule of Prices the price per unit of
measure for each scheduled Item of Work for which he shall agree to
carry out the Work; and the Total Price for the performance of the
Project, as determined by multiplying each Estimated Quantity contained
in the Schedule of Prices by the price per unit of measure bid and adding
together the resulting amounts. Unit Prices shall be given in writing and
in figures and in the case of variance the prices in writing shall prevail.

B. BID FOR LUMP SUM CONTRACT:

Lump Sum Bid or Base Bid, Alternates and Unit Prices shall all be given
in writing and in figures. In case of discrepancy, the amount described in
words shall govern. If any of the Alternate(s) listed in the Schedule of
Prices does not involve change in price, the Bidder shall so indicate by
writing the words "NO CHANGE" on the space provided.

If the Base Bid is within the amount of funds available to finance the
Contract and the City wishes to accept Bids on the Alternate(s), then the
Contract award will be made to that responsible Bidder submitting the
lowest combined Bid, consisting of the Base Bid plus Alternate Bid(s)
(applied in the numerical order in which they ate listed in the Schedule of
Prices). Under this procedure, if the City wishes to award on only the
Base Bid, then the Contract will be awarded to that responsible Bidder
submitting the lowest Base Bid.
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16.

For the purpose of comparison ot Bids received, the Total Bid Price, as stated in the
Proposal or as corrected in accordance with the above, will be considered to be the
amount bid for the Project and award will be made based on that Total Bid Price. The
Purchasing Agent may consider noncompliant any Bids not prepared and made in
accordance with the provisions stated herein and may waive or reject any or all Bids.
Bids containing any conditions, omissions, unexplained erasure or alterations, or items
not called for in the Proposal, or irregularities of any kind may be rejected by the City,

The Purchasing Agent will either award the Contract or reject all Proposals received
within sixty (60) calendar days afier the formal opening of Proposals. The acceptance of
a Proposal will be a notice in writing signed by the Purchasing Agent and no other act
shall constitute the acceptance of a Proposal.

TIME FOR .EXECUTING CONTRACT AND LIQUIDATED DAMAGES FOR

FAILURE TO ENTER INTO CONTRACT:

Any Bidder whose Proposal is accepted shall be required to execute four (4) copies of
the Contract, furnish satisfactory Bonds and Certificates of Insurance to the City within
ten (10) calendar days after Notice of Award.

The Successful Bidder, upon his failure or refusal to execute and deliver the signed
Contract, Bonds and Certificates of Insurance required, within ten (10) calendar days
after receipt of the Contract, shall forfeit the Certified Check, Cashier's Check or Bid
Bond to the City as liquidated damages for such failure or refusal.

The damages to the City for breach as above provided will include loss from interference
with its construction program and other items whose accurate amount will be difficult or
impossible to compute. The amount of the Bid Guarantee accompanying the Proposal of
such Bidder shall be retained by the City, not as a penaity, but as liquidated damages for
such breach. In the event any Bidder whose Proposal has been accepted shall fail, refuse
or resist to execute the Contract as hereinbefore provided, the City Council may, as their
option, determine that such Bidder has abandoned the Contract and thereupon his
Proposal and the acceptance thereof shall be null and void; and the City shall be entitled
to liquidated damages as above provided.

The rights and obligations provided for in the Contract shall become effective and

binding upon the parties only with its formal execution by the City. Any Work started or
materials delivered prior to said execution of the Contract shall be at the Bidder's risk.

PERFORMANCE BOND:

Within ten (10) calendar days of the date of award of the Contract, the Bidder to whom
the Contract has been awarded shall furnish and deliver Surety Company Bond,
conditioned for the faithful performance and completion of the Work and for the
payment of all lawful claims and bills against the Contractor for all labor, material, tools
and equipment used in or in connection therewith. The Bond shall not be returned or
canceled until all liability to any and all persons protected by the conditions of said Bond
shall have been met by the Contractor or person primarily liable for the payment thereof
or by the Surety on said Bond. '
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The Bond, required for the faithful performance of the Contract, shail be in such sum
equal to One Hundred Percent (100%) of the Total Contract Price; and shall be
satisfactory to the Corporation Counsel of the City; and shall be executed by a Surety
Company licensed to do business in the State of New Jersey, in compliance with
NJ.S.A. 2A:44-143 to 147 and amendments thereof and supplements thereto. In no case
shall the Contractor begin Work prior to approval of said Bond by the City.

No separate payment shall be made for the Performance Bond but the costs for this Bond
shall be included in the prices bid for the various items scheduled in the Proposal.

17.  CERTIFICATES OF INSURANCE:

The Contractor shall also supply to the City, its successors or assigns, at the time the
Contract is signed, Certificates of Insurance in such amounts as described elsewhere in
these Specifications, which shall be maintained by the Contractor during the life of the
Contract. All insurance shall name the City of Jersey City as coinsured.

18. ESTIMATED QUANTITIES AND UNIT PRICES:

The Unit Prices bid in each of the Items included in the Proposal shall cover all costs, of
whatever nature, incidental to the Work. In explanation but not in limitation thereof,
these costs shall include the cost of all Work, labor, material, equipment, transportation
and all else necessary to perform and complete the Project in the manner and within the
time required, and all incidental expenses in connection therewith, all costs on account
of loss by damage or destruction of the Project, and any additional expenses for
unforeseen difficulties encountered, for settlement of damages, and for replacement of
defective work and materials.

The Estimate of Quantities specified in the Schedule of Prices covering all Work to be
done and materials to be furnished is approximate only and is given solely to be used as
a uniform basis for comparison of Bids. The Engineer reserves the right to increase or
diminish any or all quantities, or to omit any, if it is deemed necessary to do so.

If any part is so withdrawn by the City, the Contractor shall have no claim for loss
incurred by him for commitments made by him in anticipation of the Work
contemplated, or for loss of anticipated profits, or for Work done prior to his having
been authorized to proceed therewith.

19. LUMP SUM PRICE:

The Lump Sum Price in the Proposal shall cover all costs, of whatever nature, incident to
and growing out of the Work. In explanation but not in limitation thereof, these costs
shall include the cost of all Work, labor, material, equipment, transportation and all else
necessary to perform and complete the Project in the manner and within the time
required, and all incidental expenses for unforeseen difficulties encountered for
settlement of damages, and for replacement of defective work and materials.

INFORMATION TO BIDDERS PAGE I-11




20.

CHANGES - EXTRA WORK FOR UNIT PRICE CONTRACT:

The City, through the Engineer, may at any time desire changes in either the quantity or
the quality of Work or materials to be performed or furnished. These changes may be
such as to either reduce or to increase quantities specified or may call for Extra Work or
materials not contemplated in the original Schedule of Prices in the Proposal.

The City, through the Engineer, may make changes in the Work required to be
performed by the Contractor under the Contract by making additions thereto, or by
omitting Work therefrom, without invalidating the Contract, and without relieving or
releasing the Contractor from any of his obligations under the Contract or any Bonds
given by him pursuant to the Contract provisions, and without relieving or releasing the
Surety or Sureties of said Bonds. All such changes in the Work will be authorized by
written Change Order, the Total Contract Price and the Contract Time being adjusted
accordingly; and shall be executed under the terms of the original Contract unless it is
expressly provided otherwise. The Change Orders shall be limited to the following

types:

A. Emergency occurrence affecting health, safety or welfare.
B. Unforeseeable problems.
C. Minor modifications to effect economics, improve service or resolve minor

problems with affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being
so embraced is to be done at a lesser or greater price or quantity than originally agreed
upon, the Contractor shall be furnished a written Change Order signed by the Engineer
and approved by the City Council. Said Change Order shall state the Extra Work to be
done, the amount to be paid therefor, and the number of additional days, if any, that will
be added to the time specified for the completion of the entire Project covered by this
Contract. :

The price stated in the written Change Order representing the sum to be added to or
deducted from the Total Contract Price shall be determined as follows:

(1) By such applicable Unit Prices, if any, as are set forth in the Contract; or

(2)  If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon
by the City and the Contractor; or

(3) If no such Unit Prices are so set forth and if the parties cannot agree upon a
Lump Sum then by the actual net cost in money to the Contractor of:

a. The wages of applied labor, including foreman, required for such
Extra Work. Labor rates shall be as per cuirent New Jersey
Department of Labor Prevailing Wage Rates plus thirty-four
(34%) percent of the Prevailing Wage Rate for other direct cost of
labor to the Contractor, which includes taxes (eg. FICA, FUTA,
SUTA, SDI, etc), insurance premiums (Workmen's
Compensation Insurance, General Liability, etc.), bond premiums
(Performance and Payment Bonds, etc.), plus benefits listed in the
Prevailing Wage Rates;
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. Plus the materials entering permanently into such Extra Work;

ol Plus such rental for plant and equipment (other than small tools)
required and approved for such Extra Work. The Contractor's
equipment rates shall be as per the monthly rates in the current
"Blue Book™;

d. Plus power and consumable supplies for the operation of bower
equipment required for such Extra Work;

e Plus fifteen (15%) percent of a, b, ¢ and d above as compensation
for all other items and profits, and costs or expenses including
administration, overhead, superintendence, materials used in
temporary structures, allowances made by the Contractor to the
Subcontractors, the use of small tools and any other general
expenses. The Contractor's compensation for overhead and profit
shall be limited to five (5%) percent on Work performed by a
Subcontractor. All time and material quantities shall be verified
by the Engineer on a daily basis.

When Extra Work is performed under (3) above, the Contractor shall furnish
satisfactory bills, certified payrolls and vouchers covering all items of cost, and
when required, shall give the Engineer access to accounts relating thereto.

The provisions hereof shall not affect the power of the Contractor to act in case of
emergency, as hereinafter provided. Under no circumstances shall the Contractor
perform Work in excess of the quantities delineated in the Proposal without a written
Change Order issued by the City. The City shall not be liable for any claims for Work
performed outside the Contract amounts unless so authorized by a written Change Order.

It is understood and agreed to by the Bidder that any delays necessary to institute a
Change Order, resolved by the City Council, shall not be a basis for claims for additional
compensation. Wherever possible the Contractor shall mobilize his forces to construct
another portion of the Project while awaiting said written Change Order.

CHANGES - EXTRA WORK FOR LUMP SUM CONTRACT:

The City, through the Engineer, may at any time desire changes in either the quantity or
the quality of Work or materials to be performed or furnished. These changes may be
such as to either reduce or to increase quantities specified or may call for Extra Work or
materials not contemplated in the original Schedule of Prices in the Proposal.

The City, through the Engineer, may make changes in the Work required to be
performed by the Contractor under the Contract by making additions thereto, or by
omitting Work therefrom, without invalidating the Contract, and without relieving or
releasing the Contractor from any of his obligations under the Contract or any Bonds
given by him pursuant to the Contract provisions, and without relieving or releasing the
Surety or Sureties of said Bonds. All such changes in the Work will be authorized by
written Change Order, the Total Contract Price and the Contract Time being adjusted
accordingly; and shall be executed under the terms of the original Contract unless it is

INFORMATION TO BIDDERS PAGE [-13



expressly provided otherwise. The Change Orders shall be limited to the following
types:

A. Emergency occurrence affecting health, safety or welfare.
B. Unforeseeable problems.
C. Minor modifications to effect economics, improve service or resolve minor

problems with affected property owners.

When the Extra Work to be performed is of a kind not embraced in the Proposal or being
so embraced is to be done at a lesser or greater price or quantity than originally agreed
upon, the Contractor shall be furnished a written Change Order signed by the Engineer
and approved by the City Council. Said Change Order shall state the Exira Work to be
done, the amount to be paid therefor, and the number of additional days, if any, that will
be added to the time specified for the completion of the entire Project covered by this
Contract.

The price stated in the written Change Order representing the sum to be added to or
deducted from the Total Contract Price shall be determined as follows:

1. By such applicable Unit Prices, if any, as are set forth in the Contract; or
If no such Unit Prices are set forth, then by a Lump Sum mutually agreed upon
by the City and the Contractor; or
3. If no such Unit Prices are so set forth and if the parties cannot agree upon a
Lump Sum then by the actual net cost in money to the Contractor of:
a. The wages of applied labor, including foreman, required for such
Extra Work. Labor rates shall be as per current New Jersey
Department of Labor Prevailing Wage Rates plus thirty-four
(34%) percent of the Prevailing Wage Rate for other direct cost of
labor to the Contractor, which includes taxes {eg. FICA, FUTA,
SUTA, SDI, ete), insurance premiums {(Workmen's
Compensation Insurance, General Liability, etc.), bond premiums
(Performance and Payment Bonds, etc.), plus benefits listed in the

Prevailing Wage Rates;
b. Plus the materials entering permanently into such Extra Work;
c. Plus such rental for plant and equipment (other than small tools)

required and approved for such Extra Work. The Contractor's
equipment rates shall be as per the monthly rates in the current

"Blue Book";

d. Plus power and consumable supplies for the operation of power
equipment required for such Extra Work;

e Plus fifteen (15%) percent of a, b, ¢ and d above as compensation

for all other items and profits, and costs or expenses including
administration, overhead, supecrintendence, materials used in
temporary structures, allowances made by the Contractor to the
Subcontractors, the use of small tools and any other general
expenses. The Contractor's compensation for overhead and profit
shall be limited to five (5%) percent on Work performed by a
Subcontractor. All time and material quantities shall be verified
by the Engineer on a daily basis.
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When Extra Work is performed under Method 3, the Contractor shall furnish
satisfactory bills, certified payrolls and vouchers covering all items of cost, and
when required, shall give the Engineer access to accounts relating thereto.

The provisions hereof shall not affect the power of the Contractor to act in case of
emergency, as hereinafter provided. Under no circumstances shall the Contractor
perform Work in excess of the quantities delineated in the Proposal without a written
Change Order issued by the City. The City shall not be liable for any claims for Work
performed outside the Contract amounts unless so authorized by a written Change Order.

It is understood and agreed to by the Bidder that any delays necessary to institute a
Change Order, resolved by the City Council, shall not be a basis for claims for additional
compensation. Wherever possible the Contractor shall mobilize his forces to construct
another portion of the Project while awaiting said written Change Order.

SUBSTITUTIONS:

Each Bidder represents that his Proposal is based upon the materials and equipment
described in the Contract Documents.

Where materials are specified by trade name or manufacturer's model or catalog number,
the name products shall be construed to read "or equal". If a Bidder proposes to
substitute any material, other than those names in the Specifications, such material shall
be equal in all respects to the named products specified. The burden of submitting
adequate information to prove equality of substituted materials shall be the responsibility
of the Contractor. Requests for substitutions prior to the Bid Date will not be entertained;
all requests for substitutions shall be submitted after award of the Contract. Proposed
substitutions shall satisfy all design conditions. The Contractor shall evaluaie the
following minimum considerations which will be reviewed prior to approving any
substitute: physical dimensions, pattern, colors, weight effect on other trades, availabil-
ity, cost, performance and test data, guarantee and other properties, Where the
Contractor proposes to substitute materials, he shall submit two (2) samples of material
specified and two (2) samples of material proposed for substitution, along with technical
information on each. Where the Contractor's information on products is insufficient to
determine "equality", laboratory tests will be required. Private laboratory will be selected
by the Engineer to conduct test; the cost of which shall be paid by the Contractor. All
modifications to existing work or to adjoining work, which are necessary to
accommodate any item offered as alternatives, shall be performed at no additional cost
to the City. The Contractor shall substantiate in writing, by economic analysis, that items
offered as alternatives shall cause no addition in maintenance, fuel, or utility cost over
the items shown or specified and have an equal life expectancy.

All materials, equipment and assemblies shall be accompanied by manufacturer's
instructions pertaining to installation, use and maintenance, as applicable, so as to be
suitable for the intended purpose or service in the proposed methods of construction. All
materials shall be used in strict accordance with manufacturer's instruction, which will
include instructions for appropriate reconditioning of existing or previously applied
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24.

materials in a manner that will provide conditions to ensure satisfactory completed
Work. '

INTENT OF PLANS AND SPECIFICATIONS:

It is the intent of these Contract Documents to detail a complete job and to specify the
Work to be accomplished. The Plans and Specifications are complementary and what is
called for by one shall be binding as if called for by both.

Interpretation of the Drawings and Specifications shall be given preference in the
following order:

Addenda to the Specifications (Later dates to take precedence over earlier dates)
Addenda to the Drawings (Later dates to take precedence over earlier dates)
Contract Specifications ‘

Standard Specifications

Contract Drawings (Notes on Drawings to take precedence over other data on
Drawings) '

B W D —

In case the Contractor finds the Specifications or Plans are not sufficiently clear or
complete, he shall request the Engineer to provide Supplementary Plans and
Specifications and the Engineer will provide such additional information as may be
necessary, Such request shall be made in writing at least two (2) weeks prior to the time
such Drawings or Specifications are to be needed; and no delay, caused by the tardiness
of the Engineer, in supplying such information shall be considered as neglect or defauit
on his part unless written application shall have been so made.

The Engineer shall have the authority to resolve any controversy as to the meaning and
intent of these Plans and Specifications and he shall have the right to correct any errors
or omissions therein for the proper completion of the Project.

The Contractor shall secure and maintain at the Project Site at least one (1) copy of the
New Jersey Department of Transportation "Standard Specifications for Road and Bridge
Construction”, dated 2007 as currently amended and one (1) copy of the United States
Department of Transportation, Federal Highway Administration "Manual on Uniform
Traffic Control Devices for Streets and Highways", as currently amended.

The Contractor shall also keep at least one (1) set of the Plans and Specifications on the
Project Site at all times.

RESPONSIBILITY OF WORK:

The Contractor assumes full responsibility for materials and equipment employed in the
construction of the Project and agrees to make no claim against the City for damages to
such materials and equipment from any cause whatsoever. Until its final acceptance, the
Contractor shall be responsible for damage to or destruction of the Project, or to any part
thereof, due to any cause whatsoever.
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25.

26,

27.

The provisions of the foregoing paragraph shall not be a waiver of the Contractor's
guarantee to replace defective work and materials during the maintenance period after
Date of Acceptance.

The Confractor shall make good all Work damaged or destroyed before the final
acceptance of the Project and the cost thereof shall be included in the prices bid for
various [tems scheduled in the Proposal.

LAWS. ORDINANCES, REGULATIONS AND PERMITS:

The Successful Bidder shall secure all permits, insurance, licenses and pay any
inspection in accordance with provisions as set forth in laws, ordinances and regulations
by all governmental agencies affecting the Work at his own expense. The Successful
Bidder shall be solely responsible for any damage resulting from his neglect to obey all
laws, regulations, rules and ordinances. Ignorance regarding such requirements shall in
no way serve to modify the provisions of the Contract.

The Contractor shall keep fully informed of all Federal and State laws, all local laws,
ordinances, safety codes, regulations and all orders and decrees of bodies or tribunals
having any jurisdiction or authority, which in any manner affect those engaged or
employed on the Work, or which in any way affect the conduct of the Work. He shall at
all times observe and comply with all such laws, ordinances, safety codes, regulations,
orders and decrees; and shall protect and indemnify the City and its representatives
against any claim or liability arising from or based on the violation of any such law,
ordinance, safety code, regulation, order or decree, whether by himself or his employees.

The Contractor shall, at his own expense, secure and pay to the appropriate Department
of the City of Jersey City the fees or charges for all permits for street openings, street
closing and/or barricading, building, electrical, plumbing, water required by the City of
Jersey City or any of its agencies.

The Contractor shall comply with applicable City laws and ordinances governing the
disposal of surplus excavation materials, debris and rubbish on or off the Project Site and
commit no trespass on any public or private property in any operation due to or
connected with the Work embraced in this Contract.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of law and clause required by law to be inserted in this
Contract shall be deemed to be inserted herein and the Contract shall be read and
enforced as though it were included herein; and if, through mistake or otherwise, any
such provision is not inserted or is not correctly inserted, then, upon the application of
either party, the Contract shall forthwith be physically amended to make such insertion.

INSURANCE:
Certificates of Liability and Workmen's Compensation Insurance satisfactory to the City

shall be filed with the City at the time the Contract is signed. All of the Contractor's
insurance coverages shall contain a clause indemnifying and saving harmless the City of
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Jersey City, the Municipal Engineer, their successors or assigns and their other agents
from any and all liability of whatever nature arising from the Work to be performed
under the Contract, including attorney's fees and costs in connection with the defense of
such claims. The Certificates of Insurance furnished by the Contractor shall spell out
specifically that the above indemnification is guaranteed by the policy.

The Contractor shall not commence Work under the Contract or under any special
condition until he has obtained all insurance as required under the following
subparagraphs; and until such insurance coverages have been approved by the City; nor
shall the Contractor allow any Subcontractor to commence Work on his Subcontract
until all similar insurance coverages required of the Subconiractor have been obtained
and approved.

The Contractor shall take out and maintain, during the life of this Contract, Worker's
Compensation Insurance with NJ statutory limits, and Employer’s Liability in the
amount of $1.000,000 for all his employees employed at the Project Site and, in case any
Work is sublet, the Contractor shall require the Subcontractor similarly to provide
Workmen's Compensation Insurance for all the latter's employees unless such employees
are covered by the protection afforded by the Contractor. In case any class of employees
engaged in hazardous work under this Contract at the Project Site is not protected under
Worker's Compensation Statutes, the Contractor shall provide and shall cause each
Subcontractor to provide Compensation Insurance with a private company in an amount
equivalent to that provided by the Worker's Compensation Statutes for the protection of
his employees not otherwise protected.

The Contractor shall obtain and keep in force, during the term of the Contract, General
Liability Insurance in companies and in form to be approved by the City. Said insurance
shall provide coverage to the Contractor, any Subcontractor performing Work provided
by this Contract, the City of Jersey City, its successors and assigns. The City of Jersey
City, its successors and assigns, its officers, agents, servants, and employees as their
inferest may appear, shall be named as an additional insured on said policy insofar as the
Work and obligations performed under the Contract are concerned. The coverage so
provided shall protect against claims for personal injuries, including accidental death, as
well as claims for property damages, which may arise from any act or omission of the
City of Jersey City, its successors and assigns, the Contractor, any Subcontractor or by
anyone directly or indirectly employed by them.

The minimum policy limits of such insurance shall be as follows:

A, General Liability:

General Insurance in an amount not less than Two Million Dollars
($2,000,000.00) for injuries, including wrongful death, per each occurrence.
This insurance shall be written with an acceptable company authorized to do
business in the State of New Jersey; and shall be taken out before any operations
of the Contractor are commenced; and shall be kept in effect until all operations
shall be satisfactorily completed.
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28.

B. Special Hazards Insurance:

The following special hazards shall be covered during the life of this Contract by
rider or riders to the policy or policies above required or by separate policies of
insurance:
(a) blasting and explosion;
(b} collapse of or structural injury to any structure or facility due to:
(1) excavation or pumping,
(2) shoring or demolition of any structure or the removal or
rebuilding of any structural support thereof;
(c) all vehicles and equipment;
(d) the term "caused by accident" in the standard policy shall* be
broadened by the inclusion of the term "occurrence”.

C. Automobile Insurance:

Automobile Liability Insurance to cover each automobile, truck, vehicle or other
equipment used in the performance of the Contract in an amount not less than
One Million Dollars ($1,000,000.00) on account of injury or death per
occurrence.,

D. Fire Insurance:

Liability shall be in an amount satisfactory to the City to adequately protect the
Contractor and City from hazards of fire and any resulting damage to his Work.

E. Notice of Change:

Each and every insurance policy required by the terms of this Contract shall carry
endorsement to the effect that the Insurance Company shall give at least ten (10)
calendar days notice to the City of any modification or cancellation of any policy
or policies.

F. Builder’s Risk Coverage

In the case of new construction or substantial rehabilitation, contractor must also
secure Builder’s Risk Coverage equal to the amount of the completed project.

INDEMNITY::

The Contractor agrees to save the City of Jersey City, its successors and assigns, its
officers, agents, servants, and employees as their interest may appear, harmless from all
loss or damage occasioned to it or to any third person or property by reason of any
carclessness or negligence on the part of the City, Contractor, Subcontractors, agents,
and employees in the performance of the Contract and shall, after reasonable notice
thereof, defend and pay the expense of defending any suit which may be commenced
against the City of Jersey City, its successors or assigns, its officers, agents, servants and
employees as their interest may appear, by any third person alleging injury, by reason of
such carelessness or negligence, and shall pay any judgement which may be obtained
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against the City of Jersey City, its successors or assigns, its officers, agents, servants,
and employees as their interest may appear, in such suit.

The cost of such indemnification shall be included in the prices bid for the various
scheduled Items in the Proposal. As much money due to the Contractor under and by
virtue of the Contract as shall be considered necessary by the Engineer may be retained
by the City and held until such suits, actions, claims or amounts shall have been settled
and suitable evidence to that effect is furnished to the Municipal Engineer.

29. SUBMISSION OF POST BID INFORMATION:

Upon request by the Engineer, Selected Bidders shall within seven (7) calendar days
thereafter submit the following:

A. A statement of costs for each major item of Work included in the Proposal.
B. A designation of the Work to be performed by the Bidder with his own forces.
C. A list of names of the Subcontractors or other persons or organizations (including

those who are to furnish materials or equipment fabricated to a special design)
proposed for such portions of the Work as may be designated in the Contract
Documents or, if no portions are so designated, the names of the Subcontractors
proposed for the principal portions of the Work.

The Bidder shall be required to establish to the satisfaction of the Engineer the reliability and
responsibility of the proposed Subcontractors to furnish and perform the Work described in the
Sections of the Specifications pertaining to such proposed Subcontractor's respective trades.
Prior to the award of the Contract, the Engineer will notify the Bidder in writing if the Engineer,
after due investigation, has reasonable and substantial objection to any person or organization or
such list. If the Engineer has a reasonable and substantial objection to any person or
organization on such list and refuses in writing to accept such person or organization, the Bidder
shall obtain another Subcontractor satisfactory to the Engineer.
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10.

11.

12,

13.

GENERAL NOTES

THE ENGINEER RESERVES THE RIGHT TO MAKE THE FINAL DECISION ON THE LOCATION,
DELETION, AND/OR ADDITION OF SPEED HUMPS.

SPEED HUMPS SHALL BE CONSTRUCTED ACCORDING TO ITE SPECIFICIATIONS, AT A
HEIGHT OF NOT SHORTER THAN 3 INCHES AND NOT TALLER THAN 4 INCHES

SPEED HUMPS WILL BE INSTALLED AT DISTANCE OF THREE FEET FROM THE CURB ON
EITHER SIDE OF THE STREET

A SPEED HUMP SHALL BE CONSTRUCTED NO MORE THAN 24 HOURS AFTER THE
PAVEMENT IS MILLED AT A PROPOSED SITE

ALL SPECIFIED SIGNAGE SHALL BE INSTALLED AT THE TIME THE PAVEMENT IS MILLED

EACH SPEED HUMP SHALL BE TEMPORARILY MARKED WITH BRIGHT WHITE TRAFFIC
PAINT IMMEDIATELY AFTER ITS CONSTRUCTION

PERMANENT THERMOPLASTIC PAVEMENT MARKINGS SHALL BE APPLIED TO A SPEED
HUMP NO MORE THAN 24 HOURS AFTER ITS CONSTRUCTION

EACH SPEED HUMP SHALL HAVE THERMOPLASTIC MARKINGS AS SPECIFIED IN THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)

CONTRACTOR IS SOLELY RESPONSIBLE FOR POSTING “EMREGENCY NO PARKING” SIGNS
AT WORK LOCATIONS AT LEAST 24 HOURS BEFORE WORK IS TO COMMENCE

WHEN USED IN SERIES, SPEED HUMPS SHALL BE SPACED APPROXIMATELY 175 FEET
APART UNLESS A DIFFERENT SPACING IS PERMITTED BY THE ENGINEER.

SPEED HUMPS SHALL NOT BE LOCATED OR CONSTRUCTED SUCH THAT THEY INTERFERE
WITH THE PROPER DRAINAGE OF THE STREET, SHALL NOT BE PLACED IN FRONT OF
DRIVEWAYS OR INSTALLED WITHIN 10 FEET OF ANY MANHOLE, WATER VALVES,
DRAINAGE STRUCTURES, OR FIRE HYDRANT.

SIGNS SHALL ACCOMPANY EACH SPEED HUMP AND A “HUMP AHEAD” SIGN SHALL BE
PLACED 100 FEET IN ADVANCE OF EACH SERIES OF SPEED HUMPS IN A BLOCK {IN BOTH
DIRECTIONS ON TWO WAY STREETS)

EXISTING STREET LIGHTING SHOULD BE TAKEN ADVANTAGE OF AS MUCH AS POSSIBLE
TO INCREASE NIGHT TIME VISIBILITY.
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CONSTRUCTION STANDARDS
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1. SPEED HUMPS SHALL NOT BE PLACED OVER MANHCLES, WATER VALVES, SURVEY MONUMENTS, ETC.
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GENERAL CONDITIONS




GENERAL CONDITIONS

1. PUBLIC SAFETY AND CONVENIENCE:

The Contractor shall conduct his work with the least possible obstruction to traffic. The
convenience of the public and of the residents adjacent to the Project, and the protection of
persons and property, are of first importance and shall be provided for by the Contractor in
an adequate and satisfactory manner. Adequate temporary crossings shall be constructed
and maintained where access to adjacent property is desired, the fire hydrants shall be kept
accessible.

Trucks hauling materials shall have tight tail gates and shall be loaded with adequate
freeboard of not less than three (3) inches without precarious cones or piles of material.

The Contractor shall provide for prompt removal from existing roadways of all dirt and
other materials that have been spilled, washed, tracked or otherwise deposited thereon by
his hauling and other operations whenever the accumulation is sufficient to cause the
formation of mud, interfere with drainage, damage pavements or create a traffic hazard.

The Contractor shall employ construction methods and means that will keep flying dust to
the minimum. He shall provide for the laying of dust retardants on the Project, and on
roads, streets and other areas immediately adjacent to the Project limits, wherever traffic,
or buildings that are occupied or in use, are affected by such dust caused by his hauling or
other operations. The materials and methods used for retardant laying shall be subject to
the approval of the Engineer. The cost of carrying out the foregoing provisions shall be
included in the prices bid for the various items scheduled in the Proposal.

The Contractor shall conduct his operations in such a manner as to provide maximum
safety for all employees on the work and the public as well. He shall comply promptly
with such safety regulations as may be prescribed by the Engineer and shall, when so
directed by the Engineer or his duly authorized agents, properly correct any unsafe
conditions created by or unsafe practices on part of his employees. In the event of the
Contractor's failure to comply, the Engineer may take the necessary measures to coirect
the conditions or practices and all costs thereof will be deducted from any monies due the
Contractor. Failure of the Engineer to direct the correction of unsafe conditions or
practices shall not relieve the Contractor of his responsibility herein.

2. FAILURE TO MAINTAIN STREETS IN SAFE CONDITION:

In the event that the Contractor fails to maintain trenches and roads in a safe and passable
condition following pipe laying or fails to clean up or fails to install and maintain
pavement replacement over trenches, the City shall have the right to order this work done
by others at the cost and expense of the Contractor. The Contractor will be given notice of
the unsatisfactory condition. After such notice is submitted to the Contractor, the City may
order this work done and deduct the cost of same from payment due under this Contract. |

3. ACCIDENT PREVENTION:
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safety provisions of applicable laws, building and construction codes, and the rules and
regulations of the United States Occupational Safety and Health Administration, shall be
observed. Machinery, equipment and other hazards of whatsoever character shall be
guarded in accordance with the safety provisions of the Manual of Accident Prevention in
Construction, published by the Associated General Contractors of America, to the extent
that such provisions are not inconsistent with applicable Federal, State and City laws and
regulations.

If any operation, practice or condition during the course of the work be deemed by the
Engineer to be unsafe, the Contractor shall take corrective action when notified in writing
by the Engineer. However, where in the opinion of the Engineer, any operation, practice
or condition endangers persons or property, it shall be discontinued and adequate remedial
action taken before the affected part of the work is resumed.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from
full responsibility for safe prosecution of the work at all times.

4, PROPERTY DAMAGE:

Precaution shall be exercised at all times for the protection of persons and property. The
|

The Contractor shall protect all property, monuments, trees, existing structures, utilities
and work of any kind along and adjacent to the work under this Contract against damage
or interruption of service. Damage, injury, loss, or interruption of service resulting from
the failure to do so shall be repaired or restored promptly by the Contractor at his own
expense.

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary,
all foundations and other parts of existing structures adjacent to, adjoining, and in the
vicinity to the site, which may be in any way affected by the excavations or other
operations connected with the construction or reconstruction of the work embraced in this
Contract.

The Contractor shall not enter on or make use of private property in the prosecution of the
Project unless written permission therefor is secured in duplicate, from the owner, one
copy of which shall be filed with the Engineer. He shall promptly restore or repair,
without cost to the City and in a manner satisfactory to its owner, property damaged or
destroyed by his operations. Special attention shall be given to the protection of existing
landscape features and vegetation.

3. PUBLIC UTILITIES & UNDERGROUND FACILITIES:

The terms public utility or public utilities used in this Article shall be construed to include
those publicly and privately owned.

It shall be the Contractor's responsibility to notify in writing all the various utility
companies concerned prior to the initial start of construction, so that they will have
sufficient time to locate, relocate or construct their facilities. He shall also be responsible
for the location of all other underground lines and appurtenances such as existing sanitary
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sewers and house connections, existing water and gas lines, existing storm drains, etc.,
whether such underground lines and appwrtenances are noted or not noted on the Plans, so
as to prevent any direct interference with underground lines being constructed.

The Contractor is responsible for coordinating said work with the utility companies so as
not to disrupt the progress of the job nor the workmanship of said improvement. All
existing utilitics are to be located and adjusted by the various utilities concerned. All the
utilities have been located on the drawings by the Engineer as designated by the utility
companies. The Engineer does not assume responsibility for said locations. The
Contractor must have the utility companies verify said locations.

The Contractor shall at his own expense properly support and maintain all public utility
structures and facilities together with all other existing underground lines and
appurtenances he may encounter in connection with the work, and shall replace any street
signs, stop signs, bus station signs, etc., which may have to be removed temporarily and
replace or repair any he may damage. The Contractor is cautioned to insure the safety of
all persons with reference to overhead power lines.

Should the Contractor in course of the construction work cause any damage to the existing
underground lines and appurtenances, he shall at his own expense restore or repair the
damaged lines.

The Contractor shall carry out his work carefully and skillfully and shall support and
secure public utility structures so as to avoid damage to them. Flow in drains and sewers
shall be satisfactorily maintained. He shall not move without the owner's written consent
any public utility structures, and at the completion of the work their condition shall be as
safe and permanent as before. When public utility structures, facilities or equipment are
damaged by the Contractor, he shall notify their owners, who may cause the damage to be
repaired at the Contractor's expense. If the cost thereof is not paid by the Contractor within
30 days after repairs have been completed, the Municipal Engineer may retain an amount
sufficient to cover the cost from any moneys due or that may become due the Contractor
under this Contract. House service connections damaged by the Contractor shall be
repaired by competent skilled mechanics.

When the removal, relocation or replacement of public utility structures or facilities is not
deemed essential by the Engineer for carrying out the Project as planned, but is performed
for the Contractor's convenience, the cost of such work shall be included in the prices bid
for the various items scheduled in the Proposal. When such removal, relocation or
replacement is deemed essential by the Engineer for carrying out the work of the Project
as planned, the cost shall be borne by the City or by the owner of the utility in accordance
with applicable Federal and State Laws and Regulations.

Due notice will be given to all interested parties in accordance with Revised Statutes

27:7-26 and 27, that all surface openings within the site of the Project shall be made prior
to the laying of the finished pavement.

6. MAINTENANCE AND PROTECTION OF TRAFFIC:
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All roadways within the limits of the Project which are reserved for traffic shall be
maintained by the Contractor free from obstruction and in a smooth riding condition at all
times,

The Contractor shall always provide a safe driveway and/or walkway for the use of traffic
and/or pedestrians to and from properties along the street. Such passageways shall be
adequately maintained and provided with adequate signs, barricades, lights and watchmen.

In streets and roadways the Contractor will be responsible for the maintenance of traffic
with a minimum of one lane open at all times. Where necessary, steel plates shall be
employed to provide for the maintenance of traffic as directed by the Engineer. Under no
circumstances will a street or roadway be completely closed to traffic without permission
from the Engineer; and the Contractor, upon receiving permission from the Engineer; shall
secure a Permit for Street Closing and/or Barricading for such closing.

The Contractor shall supply, erect, place and maintain in good and upright condition
during the course of the work, barricades, warning signs, lights, flares, approved flashing
electric flasher units, rubber traffic cones, and other warning and danger signals and
devices, appropriate and adequate for the specific needs and subject to the Engineer's
approval, at working sites, closed roads, intersections, open excavations, locations of
material storage, standing equipment, and other obstructions, at points where the usable
traffic width of the road is reduced, at points where traffic is deflected from its normal
courses or lanes, and at other places of danger to vehicular or pedestrian traffic or to the
completed work.

Signs, barricades, traffic cones, flares and electric flasher units shall be established,
relocated, repaired and replaced in such a manner and at such times and places as may be
necessary for adequate protection of vehicular and pedestrian traffic, subject to approval
by the Engineer.

The Contractor shall provide sufficient watchmen and traffic directors and shall take all
other precautions, including any which may be ordered by the Engincer, that may be
necessary for the safety of the public and protection of the work.

When detours are required due to the construction, such detours shall be established with
the approval of Traffic Engineering in advance, and the Contractor at his own expense
shall furnish, erect and maintain barricades as specified above to close the street or
highway and protect traffic and his work at the beginning and end of the detour.

The Contractor shall take all precautions, including any which may be ordered by the
Engineer that may be necessary for the safety of the public and the protection of the work
during night time hours, with adequate patrolling during this period and replace missing
flares and other lighting units.

Where traffic is to be maintained on main thoroughfares, the Contractor shall provide
approved metal plates to cover open trenches, as directed by the Engineer. All signs and
barricades shall conform to current specifications set forth in the "Manual on Uniform
Traffic Control Devices for Streets and Highways", U.S. Department of Transportation,
Federal Highway Administration, as currently amended. In addition the Contractor shall
comply with the requirements set forth in the Jersey City Division of Traffic Engineering
"Traffic Barricade Manual",
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The cost of Maintenance and Protection of Highway or Street Traffic as described above
will not be paid for under any specific item, but the cost thereof shall be included in the
prices bid for the various items scheduled in the Proposal, except when an Item for
"Maintenance and Protection of Traffic" or specific Maintenance and Protection of Traffic
items are scheduled in the Proposal.

7. OTHER CONTRACTORS:

The right is reserved by the City to do work with its own employees or with the use of
contractors and to permit public utility companies and others to do work during the
progress of the Project within the limits thereof or adjacent thereto. The Contractor shall
conduct his work and cooperate with such utility companies and others so as to cause as
little interference as possible with their work, as the Engineer may direct. The Contractor
shall allow other contractors and utility companies and their agent’s access to their work
within the site of the Project. The Contractor shall and hereby does agree, to make no
claims against the City for additional payment due to delays or other conditions created by
the operations of such other parties. If there be a difference of opinion as to the respective
rights of the Contractor and others doing work within the limits of or adjacent to the
Project, the Engineer will decide as to the respective rights of the various parties involved
in order to secure the completion of the City's work in general harmony and in a
satisfactory manner,

His decision shall be final and binding on, and shall not be cause for claims by the
Contractor. '

The Contractor will be held responsible for any damage done or caused by his work or
forces to the work performed by other contractors or utility companies within or adjacent
to the site of the Project, and he shall repair or make good any such damage in a manner
satisfactory to the Engineer and without cost to the City.

8. EXISTING MONUMENTS:

Existing monuments and title stones which need not be removed shall be left in place and
protected by the Contractor against damage and dislocation. When relocation or change in
the grade of existing monuments is necessary, they shall be protected in their original
position until their removal is approved by the Engineer, and shall be reset when directed
and in conformance with the new lines and grades to be furnished, by him. Monuments
and title stones, that are to be left in place or reset and are removed without approval of
the Engineer shall be replaced at the Contractor's expense. The cost of resetting
monuments shall be included in the unit prices bid in the Proposal.

9. PATENTS:
The Contractor shall hold and save the City of Jersey City, its officers, and employees,

harmless from liability of any nature or kind, including costs and expenses, for, or an
account of, any patented or unpatented invention, process, article, or appliance
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manufactured or used in the performance of the Contract, including its use by the City,
unless otherwise specifically stipulated in the Technical Specifications.

10. CONTRACT AND CONTRACT DOCUMENTS:

The Plans, Specifications and Addenda, if any, shall form part of the Contract, and the
provisions thereof shall be as binding upon the parties hereto as if they were herein fully
set forth. The titles and headings of the Sections, Subsections and Subparts herein are
intended for convenience of reference and shall not be considered as having bearing on
their interpretation. The table of contents, titles, headings, running headlines and marginal
notes contained herein and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect, limit, or cast light on the
interpretation of the provisions to which they refer.

The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade.

Working titles which have a masculine gender, such as "workman" and "flagman" and the
pronouns and adjectives "he", "his” and "him" are utilized in the Contract Documents for
the sake of brevity, and are intended to refer to persons of either sex.

p

When a publication is specified, it refers to the most recent date of issue, including interim
publications, prior to the date of the receipt of bids for the Project unless the issue as of a
specific date or year is provided for. '

Anything mentioned in the Technical Specifications and not shown on Drawings, or
shown on the Drawings and not mentioned in the Technical Specifications, shall be of like
effect as if shown on or mentioned in both. In case of difference between Drawings and
Technical Specifications, the Technical Specifications shall govern. In case of any
discrepancy in Drawings, or Technical Specifications, the matter shall be immediately
submitted to the Engineer, for a decision.

The figured dimensions on the Drawings or notes indicating dimensions shall be used
instead of measurements of the Drawings by scale, and shall be strictly complied with. No
scale measurements shall be used as a dimension to work with except on large scale
Drawings not dimensioned. In case of difference between small and large scale Drawings,
the large scale Drawings shall govern.

11, CONTRACTOR'S ORGANIZATION & EQUIPMENT:

Methods and Equipment. The Contractor shall at all times employ competent supervision,
labor and adequate equipment for prosecuting the several classes of work to full
completion in the manner and time required by these Specifications.

Al workmen shall have sufficient skill and experience to perform properly the work
assigned to them. Workmen engaged in special work or skilled work shall have sufficient
experience in such work and in the operation of the equipment required to perform the
work satisfactorily.
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Should the Contractor fail to remove any employee from work when requested or fail to
furnish suitable and sufficient personnel and equipment for the proper prosecution of the
work, the Engineer may suspend the work by written notice until compliance with such
order.

The Contractor shall be responsible for the proper fitting of all work and for the
coordination of the operations of all trades, subcontractors, or material men engaged upon
this Contract. He shall be prepared to guarantee to each of his subcontractors the locations
and nieasurements which they may require for the fitting of their work to all surrounding
work. '

All equipment which is used on the work shall be of sufficient size and in such mechanical
condition as to meet requirements of the work and to produce a satisfactory quality of
work. Equipment used on any portion of the project shall be such that no injury to the
roadway, adjacent property, or other highways will result from its use.

When the methods and equipment to be used by the Contractor in accomplishing the
construction are not prescribed in the Contract, the Contractor is free to use any methods
or equipment that will accomplish the work in conformity with the requirements of the
Contract,

When the Contract specifies the use of certain methods and equipment, such methods and
equipment shall be used unless others are authorized by the Engineer. If the Contractor
desires to use a method or type of equipment other than those specified in the Contract, he
may request authority from the Engineer to do so. The request shall be in writing and shall
include a full description of the methods and equipment proposed and the reasons for
desiring to make the change. If approval is given, it will be on the condition that the
Contractor will be fully responsible for producing work in conformity with Contract
requirements, If, after trial use of the substituted methods or equipment, the Engineer
determines that the work produced does not meet Contract requirements, the Contractor
shall discontinue the use of the substitute method or equipment and shall complete the
remaining work with the specified methods and equipment. The Contractor shall remove
the deficient work and replace it with work of specified quality, or take such other
corrective action as the Engineer may direct. Unless otherwise provided, no change will
be made in basis of payment for the construction items involved nor in Contract time as a
result of authorizing a change in methods or equipment under these provisions.

The Contractor and his Subcontractors shall not engage, on a full or part-time or other
basis during the period of the Contract, any of the professional or technical personnel of
the Division of Engineering, Traffic and Transportation or of any State, County or City
Department, who are or have been at any time during the period of the Contract, or for 30
days prior to the award of the Contract, in the employ of such public agencies, except
regularly retired employees, without the written consent of the public employer of such
personnel.

No separate payment shall be made for Contractor's organization and mobilization of
equipment; but the costs for this work shall be included in the prices bid for the various
items scheduled in the Proposal, except when an Item for "Mobilization" or
"Mobilization/Demobilization" is scheduled in the Proposal.
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12. SUPERINTENDENT AND WORKMEN:

The Contractor shall attend to the work personally or through a competent, English
speaking superintendent on the work, authorized to receive and carry out insiructions. The
workmen shall be competent and shall perform their work in a neat and workmanlike
manner, Any workman not properly qualified for his work or who is doing it in an
unsatisfactory manner or contrary to the Specifications or the Engineer's instructions, or
who is disorderly, shall be discharged if so requested by the Engineer, and shall not be
employed again on the Project except with the approval of the Engineer. The
superintendence and the number of workmen shall be sufficient, in the opinion of the
Engineer, to insure the completion of the Project within the time stipulated therefor.

The Contractor shall alse furnish to the City the telephone numbers of his superintendent
and assistants for any emergency arising outside the normal work day schedule as a result
of the Contract. If such an emergency does arise, and the City cannot contact the
Contractor or his agents, or the Contractor or his agents do not arrive on the job site within
two hours of such notification, the City reserves the right to correct the situation. Any
costs incurred by the City shall be reported, in writing, to the Contractor for immediate
payment. No additional estimates for work under this Contract shall be paid to the
Contractor until the City is in receipt of payment for such emergency work.

13. EQUIPMENT:

Good equipment only shall be used, and it shall be in proper working conditions.
Sufficient equipment shall be used to insure the completion of the Project within the time
specified. The equipment shall be operated so as not to damage public or private property.
When a specific type or character of equipment is called for it shall be provided and used.
All equipment shall be subject to the approval of the Engineer.

If the Contractor or his subcontractors do not own all or part of the equipment required, a
written statement shall be submitted by the Contractor or his subcontractors, respectively,
of the name and address of the owner or owners, stating that an agreement has been made
to lease or loan the equipment and that in event of default, the Municipal Engineer has the
right to take over and use such equipment or cause it to be used for completing the Project.

14. WORKING SITE:

Any space that the Contractor may require for plant, equipment, storage or other purpose,
in addition to that available therefore at the site of the Project, shall be procured by the
Contractor and the cost thereof shall be included in the prices bid for the various items
scheduled in the Proposal. In event of default the Municipal Engineer has the right to take
over and occupy such space, or cause it to be occupied, for the purpose of completing the
Project, at the Contractor's expense. If leased, the lease shall contain a provision that in
event of default by the Contractor the lease may be assigned to the City or its nomince.
The Contractor agrees in said default, that he will make such assignment.

15. SANITARY PROVISIONS: |
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The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of his employees and for the use of government employees
when the special provisions do not contain other provisions, to comply with the
requirements of the State and local Boards of Health, or of other bodies or tribunals
having jurisdiction. No direct payment will be made for the work required by this
Subsection, but the costs thercof will be considered to be included in bid prices of the
Contract, Attention is directed to Federal, State and local laws, rules and regulations
concerning construction safety and health standards. The Contractor shall not require any
worker to work in surroundings or under conditions which are unsanitary, hazardous or
dangerous to his health or safety.

16. MATERIALS AND WORKMANSHIP:

All materials used in the construction shall be new, except where reclaimed materials are
indicated, and shall be furnished by the Contractor, and shall be approved by the Engineer.

Request for approval of materials shall state the proposed source. All workmanship shall
be satisfactory to the Engineer. Materials and workmanship not satisfactory shall be
replaced by the Contractor without expense to the City.

The Contractor shall comply with provisions of the N.J. Revised Statutes 52:33-2
requiring that preference be given to the use of domestic materials.

The Contractor shall do all things necessary in connection with his work, and shall leave
the premises in as good condition as found furnishing new materials and work if
necessary.

The Contractor shall and will in good workmanlike manner, do and perform all work and
furnish all supplies and materials, machinery, equipment, facilities and means, except as
herein otherwise expressly specified, necessary or proper to perform and complete all the
work required by this Contract, within the time herein specified, in accordance with the
provisions of this Contract and said Specifications and in accordance with the Plans and
Drawings covered by this Contract and any and all Supplemental Plans and Drawings, and
in accordance with the directions of the Engineer as given from time to time during the
progress of the work. He shall furnish, erect, maintain and remove such construction plant
and such temporary works as may be required. The Contractor shall observe, comply with,
and be subject to all terms, conditions, requirements, and limitations of the Contract and
Specifications, and shall do, carry on, and complete the entire work to the satisfaction of
the Engineer and the City.

The -Contractor shall furnish to the Engineer for approval the manufacturer's detailed
specifications for all machinery, mechanical and other special equipment, which he
contemplates installing, together with full information as to type, performance
characteristics, and all other pertinent information as required, and shall likewise submit
for approval as required full information concerning all other materials or articles which
he proposes to incorporate in the work.

Machinery, mechanical and other equipment, materials or articles installed or used without
such prior approval shall be at the risk of subsequent rejection.
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Materials specified by reference to the number or symbol of a specific standard, such as an
A.S.T.M. Standard, a Federal Specification or other similar standard shall comply with
requirements in the latest revision thereof and any amendment or supplement thereto in
effect on the date of the Invitation for Bids, except as limited to type, class or grade, or
modified in such reference. The standards referred to, except as modified in the Technical
Specifications shall have full force and effect as though printed therein.

17.  TESTING AND INSPECTION OF MATERIALS:

All materials and equipment used in the construction of the Project shall be subject to
adequate inspection and testing in accordance with accepted standards. The laboratory or
inspection agency shall be approved by the City. All labor, materials, equipment and
services necessary to make the work comply with such requirements shall be provided
without additional cost to the City of Jersey City.

Materials of construction, particularly those upon which the strength and durability of the
structure may depend, shall be subject to inspection and testing to establish conformance
with Specifications and suitability for uses intended.

18. SAMPLES, CERTIFICATES AND TESTS:

The Contractor shall submit all material or equipment samples, certificates, affidavits, etc.,
as called for in the Contract Documents or required by the Engineer promptly after award
of the Contract and acceptance of the Contractor's Bond. No such material or equipment
shall be manufactured or delivered to the site, except at the Contractor's own risk, until the
required samples or certificates have been approved in writing by the Engineer. Any delay
in the work caused by late or improper submission of samples or certificates for approval
shall not be considered just cause for an extension of the Contract time.

Each sample submitted by the Contractor shall carry a label giving the name of the
Contractor, the Project for which it is intended, and the name of the producer. The
accompanying certificate or letter from the Contractor shall state that the sample complies
with Contract requirements, shall give the name and brand of the product, its place of
origin, the name and address of the producer and all specifications or other detailed
information which assist the Engineer in passing upon the acceptability of the sample
promptly. Tt shall also include the statement that all materials or equipment furnished for
use in the Project will comply with the samples and/or certified statements.

Approval of any materials shall be general only and shall not constitute a waiver of the
City's right to demand full compliance with Contract requirements. After actual deliveries,
the Engineer will have such check tests made as he deems necessary in each instance and
may reject materials and equipment and accessories for cause, even though such materials
and articles have been given general approval. If materials, equipment or accessories
which fail to meet check tests have been incorporated in the work, the Engineer will have
the right to cause their removal and replacement by proper materials or to demand and
secure such reparation by the Contractor as is equitable.
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19.

20.

21.

22
GENERAL CONDITIONS

Except as otherwise specifically stated in the Contract, the costs of sampling and testing
shall be assumed by the Contractor. The Contractor shall furnish without extra cost,
including packing and delivery charges, all samples and tests requested by the Engineer.

CONTRACTOR'S TITLE TO MATERIALS:

No materials or supplies for the work shall be purchased by the Contractor or by any
subcontractor subject to any chattel mortgage or under a conditional sale contract or other
agreement by which an interest is retained by the seller. The Contractor warrants that he
has good title to all materials and supplies used by him in the work, free from all liens,
claims or encumbrances.

ASSIGNMENT OR NOVATION:

The Contractor shall not assign or transfer, whether by an assignment or novation, any of
its rights, duties, benefits, obligations, liabilities, or responsibilities under this Contract
without the written consent of the Municipal Engineer provided, however, that
assignments to banks, trust companies, or other financial instifutions may be made without
the consent of the Municipal Engineer. No assignment or novation of this Contract shall
be valid vnless the assignment or novation expressly provides that the assignment of any
of the Contractor's rights or benefits under the Contract is subject to a prior lien for
performed services rendered, and materials, tools, and equipment supplied for the
performance of the work under this Contract in favor of all persons, firms, or corporations
rendering such labor services or supplying such materials, tools, or equipment.

STORING OF MATERIALS:

All materials required in the work may be stored on the site upon which the work is to be
constructed, subject to the approval of the Engineer. All such materials, tools and
machinery shall be neatly and compactly piled in such manner as to cause the least
inconvenience to the City and other contractors. All fire hydrants must at all times be kept
free and unobstructed and water and gas shut off boxes, underground power and telephone
line manholes, sanitary and sewer manholes, must not be covered at any time by such
materials.

Materials, tools and machinery shall not be piled or placed against shade trees unless they
shall be amply protected against injury therefrom. All materials, tools, machinery, etc.,
stored upon public thoroughfares must be provided with flashing amber lights at nighttime
to warn the traffic of such obstruction.

The Contractor shall arrange for the timely and orderly delivery of all materials and shall
be responsible for their proper handling and protection.

Materials and equipment may be stored on the site, but the protection of same shall be the

Contractor's responsibility. In storing materials within the site the Contractor shall consult
with the Engineer.

CLEANUP:
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A The Contractor shall at all times keep the Project site and adjacent areas free of
waste material, debris, rubbish and other unsuitable materials caused by his
employees or work and shall remove same from any area of the site at least daily
and additionally, if in the opinion of the Engineer such material, debuis, rubbish,
equipment or other material constitutes a hazard or nuisance.

The Contractor shall not allow equipment nor materials to encumber the flow of
any watercourse, No equipment shall be left unattended in any watercourse,

B. Upon completion of the work and before the final acceptance of the Project, the
Contractor shall remove all equipment, temporary woik, unused and useless
materials, rabbish and temporary buildings, shall repair or replace in an acceptable
manner fences or other private or public property which may have been damaged
or destroyed on account of the prosecution of the work, shall fill all depressions
and water pockets on public and private property caused by his operations, shall
remove all obstructions from waterways caused by his work, shall clean all drains
and ditches within and adjacent to the site of the Project which has been obstructed
by his operations, and shall leave the site of the Project and adjacent public and
private property in a neat and presentable condition wherever his operations have
disturbed conditions existing at the time of starting work.

The Contractor shall procure and submit to the Engineer signed statements from
property owners affected that he has fulfilled his obligations in the matters
enumerated above with regard to their respective properties, Payment for final
cleaning up and restoration of property as above provided will not be made under
any specific item but the cost of this work shall be included in the prices bid for the
various items scheduled in the Proposal.
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24,

23.

26.

GENERAL CONDITIONS

AUTHORITY OF THE ENGINEER:

The Engineer shall make all necessary explanations as to the meaning and intent of the
Contract Documents, shail give all orders and directions contemplated under the Contract,
and in every case in which a difficult or unforeseen condition shall arise in the
performance of the work the Engineer shall determine the adequacy of the Contractor's
methods, plant, and appurtenances. The Engineer shall determine in all cases the quantity,
guality, and acceptability of the several kinds of work and materials and shall determine
all questions in relation to the work and the construction thereof.

In case there is any inconsistency or ambiguity in the Contract Documents brought to his
attention by the Contractor, the Engineer shall base his deciston upon the premise that the
more stringent interpretation was made by the Contractor in the submission of his Bid.
The Engineer shall decide any difference or conflicts which may arise between the
Contractor and other Contractors of the City in regard to their work.

APPEAL BY THE CONTRACTOR:

Should the Contractor take exception to any determination made by the Engineer relating
to this Contract, the Contractor shall, within fourteen (14) calendar days, after receiving
notification of such decision, file with the City a written notice of appeal, together with a
full statement of facts as he believes them to be true. A copy of said notice and statement
of facts shall be furnished to the Engineer.

Upon completion of the work, all matters of appeal shall be submitted to a Board of
Arbiters, composed of three members, one of whom shall be appointed by the City, one by
the Contractor, and the third member shall be chosen by the first two. The cost of appeal
shall be borne by the Contractor in matters wherein the decisions of the Engineer are
affirmed, and in other matters the costs shall be borne jointly by the Contractor and the
City in such proportion as the Board of Arbiters shall determine.

The decision of the Board of Arbiters shall be conclusive and binding upon both the City
and the Contractor.

UNAUTHORIZED WORK:

Work done without lines and grade being given, work done beyond the lines and grades
shown on the Drawings or as given, or any extra work done without written authorization,
will be considered unauthorized. Such work will be at the expense of the Contractor and
will not be paid for by the City. Work so done may be ordered removed, and/or replaced
by the Engineer at the Contractor's expense.

INSPECTION:

The City shall have the right to inspect all work done and all materials furnished,
including the preparation, fabrication and manufacture in mill, plant, shop and field of the
materials to be used, and may assign an Inspector or other authorized representative for
this purpose. The Contractor shall provide all facilities necessary for such inspection and
shall furnish or cause to be furnished to the said Inspector or other authorized
representative safe access at all times to the places where preparations, fabrication or
manufacture of materials and construction of the work is in progress, as well as such
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information and assistance as may be required to make a complete and detailed inspection,
The Engineer may undertake the inspection of materials at the source.

Manufacturing plants may be inspected periodically for compliance with specified
manufacturing methods, and material samples will be obtained for laboratory testing for
compliance with material quality requirements. In the event inspection is undertaken at the
plant, the following conditions shall be met:

(a) The Engineer shall have the cooperation and assistance of the Contractor and the
producer with whom he has contracted for materials.

(b) The Engineer shall have full entry at all times to such parts of the plant as may
concern the manufacture or production of the materials being furnished.

If the Contractor is not the owner of the place where fabrication, preparation or
manufacture is in progress, the owner thereof shall be deemed to be the agent of the
Contractor with respect to the obligation assumed hereunder. The Contractor or his agent
shall be responsible for the payment of claims for injuries to the City's authorized
representative due to negligence on the part of the said Contractor or his agent. The cost of
providing the necessary facilities, information, assistance and protection and of satisfying
claims for injuries to the City's representative, as specified above, shall be included in the
prices bid for the various items scheduled in the Proposal. If the Specifications, the
Engineer's instructions, laws, ordinance or any public authority require any work be tested
or approved, the Contractor shall give the Engineer timely notice of its readiness in
‘writing for inspection by another authority other than the Engineer, the date fixed for such
inspection shall be confirmed and made in writing,

Inspectors or other authorized representatives may be stationed on the work to report to
the Engineer as to the progress thereof and the manner in which it is being performed, to
inform him whenever it appears that the materials furnmished and the work performed by
the Contractor fails to conform to the requirements of the Plans and Specifications; and to
direct the attention of the Contractor to such failure. The inspection, however, shall not
relieve the Contractor from his obligations to furnish materials or perform work in
conformity with the requirements of the Plans and Specifications.

The Inspector or other authorized representative is not authorized to revoke, alter, enlarge,
relax or release any requirements of the Specifications or to issue instruction contrary to
the Plans and Specifications. If a difference of opinion arises between the Inspector and
the Contractor relating to the materials furnished or the performance of the work, the
Inspector has the authority to reject the materials and notify the Contractor that further
work on the construction involved will not be authorized and will be subject to
nonpayment until the question at issue can be referred to and decided by the Engineer.

No work shall be closed or covered up until it has been duly inspected and approved.
Should completed work be covered, the Contractor shall, at his own expense, uncover all
such work so that it can be properly inspected; and after inspection, he shall propeily
repair and replace all such work if found defective.

At any time during the progress of the work and up to the date of final acceptance, the
Engineer shall have the right to reject any work which does not conform to the
requirements of the Contract Documents, even though such work has been previously
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28.
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GENERAL CONDITIONS

inspected and paid for. Any omissions or failure on the part of the Engineer to disapprove
or reject any work or materials at the time of inspection shall not be construed as an
acceptance of any defective work or materials. If any work or materials shall be
condemned by the Engineer as defective or improperly done, the work shall be removed
and/or reconstructed and replaced in a manner satisfactory to the Engineer and consistent
with the intent of the Contract.

The Contractor shall notify the Engineer at least 72 hours prior to start of work of any
change in the approved project schedule. In addition, the Contractor shall notify the
Engineer during regular working hours on the day prior to any projected interruption in his
operations.

Failure to give the proper notification as provided above may result in the rejection of
uninspected work and materials, and a reduction in the final payment, in accordance with
the liquidated damages sections of these Specifications.

The Contractor shall allow at all times any authorized persons representing the City of

Jersey City, their consultants and the granting agencies to inspect the site.

WORKING HOURS:

Working hours shall be between the hours of 8:00 A.M. and 4:30 P.M., prevailing time.
Working before 8:00 AM. or after 4:30 P.M. shall not be permitted except upon
authorization by the Engineer. No work other than maintenance work shall be performed
on Saturdays, Sundays, or legal holidays, except in the case of emergency and then only to
the extent necessary and with the written approval of the Engineer. Should permission be
obtained to perform night work, the Contractor shall provide, at his own expense, all
lighting, safety and other facilities necessary for such work.

INSPECTION SERVICES:

The wages and overhead of inspectors employed by the City shall be paid by the City
except that the cost of such services required anytime on Saturdays, Sundays, or City
holidays, or on weekdays outside of the hours 8:00 a.m. to 4:30 p.m. inclusive, shall be
borne by the Contractor. The amount to be paid for by the Contractor for inspection work
required on Saturdays, Sundays, City holidays and off-hours shall be at the rate of
Forty-Five Dollars ($45.00) per hour per man for the inspectors and Seventy-Five Dollars
($75.00) per hour per man for the Engineer.

The cost of such services shall be deducted from payments due to the Contractor. If the
Contractor is directed or requested in writing by the City or the Enginecer to work
Saturdays, Sundays, City holidays, or off-hours for the convenience of the City of Jersey
City the above described reimbursement requirement will be waived.

CONSTRUCTION LAYOUT:

The Engineer will provide base lines and vertical control points for locating the
component parts of the work, which the Contractor shall verify and report any discrepancy
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31

GENERAL CONDITIONS

in the information provided. The Contractor shall develop and make all surveys and
measurements by utilizing a New Jersey licensed Land Surveyor and the equipment
necessary to transfer line and grade from the base lines,

The Contractor shall maintain such control points furnished by the Engineer and shall
layout line and grade stakes there from in order to perform his work under the Contract. If
such points be damaged, lost, displaced or removed, they shall be reset or replaced by the
Contractor, The Contractor shall be solely responsible for the finished work conforming to
the lines and grades as indicated on the Plans. The Contractor shall be responsible for cut
sheets and the actual stake out of such line and grade.

The Contractor shall notify the Engineer in writing not less than five days in advance
when control points are required, and no claims shall be made because of delays if the
Contractor fails to give such notice.

The Contractor shall be responsible for maintaining the points he has established. Any
error or apparent discrepancies found in the Plans or Specifications shall be called to the
Engineer's attention for interpretation prior to proceeding with the work.

No separate payment shall be made for the work described above; but the costs for this
work shall be included in the prices bid for the various items scheduled in the Proposal;
except when an item "Construction Layout" is scheduled in the Proposal. Periodic surveys
will be required during construction. Full payment (100%) will not be made until survey
shows work properly installed.

CLAIM FOR ADDITIONAL COMPENSATION:

If the Contractor claims that any instructions by Drawings or otherwise involve extra cost

or extension of time, he shall, within ten (10) days after the receipt of such instructions,
and in any event before proceeding to execute the work, submit his protest thereto in
writing to the Engineer, stating clearly and in detail the basis of his objections. No such
claim will be considered unless so made.

Any discrepancies which may be discovered between actual conditions and those
represented by the Drawings and maps shall at once be reported to the Engineer and work
shall not proceed except at the Contractor's risk, until written instructions have been
received by him from the Engineer.

If, on the basis of the available evidence, the Engineer determines that an adjustment of

the Contract Sum and/or Time is justifiable, the procedure shall be as provided in
paragraphs 20 and 21 of the Information to Bidders.

COMMENCEMENT AND PROCEDURE:

The Contractor shall commence work not later than ten (10) calendar days after execution
of the Contract or as specified in the "Notice to Proceed" and shall continue operations
without interruptions until the work is completed, except when weather or other conditions
are interfering or the Engineer deems it advisable to suspend work.

PAGE GC-16




32,

33.

34.

GENERAL CONDITIONS

The sequence of the work shall conform to the approved progress schedule submitted,
provided, however, that said scheduie may be modified from time to time as directed or
approved by the Engineer. The Contractor shall give the Engineer not less than seven (7)
days notice of the time and place or places he will start the work.

NOTICE TO PROCEED:

A written "Notice to Proceed” will be issued by the Purchasing Agent for the City of
Jersey City.

PROGRESS SCHEDULE AND PRECONSTRUCTION:

After the execution of the Contract, but before the issuance of "Notice to Proceed" the
Contractor shall contact the Engineer to set up a preconstruction conference.

At the conference, the Contractor shall furnish the Engineer with a "Progress Schedule”
and the anticipated amount of each monthiy payment that will become due the Contractor
in accordance with the "Progress Schedule" for his approval. Updated "Progress
Schedules" shall be submitted with each monthly invoice. Progress Schedules shall be
prepared utilizing recognized Critical Path Method techniques.

In addition to the "Progress Schedule, the Contractor shall submit to the Engineer a cost
breakdown of his estimated cost of all Lump Sum work, so arranged and itemized as to
meet the approval of the Enginecr. This breakdown shall be submitted promptly after
execution of the agreement and before any payment i1s made to the Contractor for the
work performed under this Contract, After approval by the Engineer the prices established
in the breakdown of Lump Sums shall be used in estimating the amount of partial
payments for those items to the Contractor.

If required, the progress schedule shall be prepared on the basis of an accepted critical
path method of scheduling. The progress schedule may be used as the basis for
establishing major construction operations and as a check on the progress of the work. The
Contractor shall provide sufficient materials, equipment, and labor to guarantee the
completion of the Project in accordance with the Plans and Specifications within the times
set forth in the Proposal.

If the Contractor falls significantly behind the submitted schedule, the Contractor shall:
a. Submit a revised schedule for completion of the work within the Contract time.

b. Modify his operation to provide such additional materials, equipment, and labor
necessary to meet the revised time estimates.

Should the prosecution of the work be discontinued for any reason, the Contractor shall
notity the Engineer at least twenty-four (24) hours in advance of resuming operations.

LIMITATION OF OPERATIONS:
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The Contractor shall conduct the work at all times in such a manner and in such sequence
as will assure the least interference with traffic. The Engineer may require the Contractor
to finish a section on which work is in progress before work is started on any additional
sections if the opening of such section is essential to public convenience.

SHOP DRAWINGS AND SAMPLES:

All required shop drawings, machinery details, layout drawings, samples, etc. shall be
submitted to the Engineer for approval sufficiently in advance of requirements to afford
ample time for checking, including time for correcting, resubmitting and rechecking if
necessary. The Contractor may proceed, only at his own risk, with manufacture or
installation of any equipment or work covered by said drawings, etc. until they are
approved and no claim by the Contractor for extension of the Contract time will be
granted by reason of his failure in this respect. ‘

Any drawings submitted without the Contractor's stamp of approval will not be considered
and will be returned to him for proper resubmission. If any drawings show variations from
the requirements of the Contract because of standard shop practice or other reason, the
Contractor shall make specific mention of such variation in his letter or transmittal in
order that, if acceptable, suitable action may be taken for proper adjustment of Contract
price and/or time. Otherwise the Contractor will not be relieved of the responsibility for
executing the work in accordance with the Contract even though the drawings have been
approved.

By approving and submitting Shop Drawings, the Contractor thereby represents that he
has determined and verified all field measurements, field construction criteria, materials,
catalog numbers and similar data, and that he has checked and coordinated each Shop
Drawing with the requirements of the work and of the Contract Documents. Shop
Drawings shall be available on the site.

All calculations, if required, shall be signed and sealed by a New Jersey State licensed
Professional Engineer. Date and reference of work shall be shown.

If a shop drawing is in accord with the Contract or involves only a minor adjustment in the
interest of the City of Jersey City not involving a change in Contract price or time, the
Engineer may approve the drawing. The Engineer shall accept no responsibility for the
Shop Drawings even though they carry his approval. The checking of the Shop Drawings
is a gratuitous service to the Contractor and in no way relieves the Contractor of full
responsibility for the completion of the job as drawn and specified. The approval shall be
general and shall not relieve the Contractor from his responsibility for adherence to the
Contract or for any error in the drawing and shall represent in substance the following:

"Any modification shown on the attached drawings is approved in the interest of the City
of Jersey City to effect an improvement for the Project and is ordered with the
understanding that it does not involve any change in the Contract Price or time; that it is
subject generally to all Contract stipulation and covenants; and that it is without prejudice
to any and all rights of the City of Jersey City under the Contracts and Surety Bond or
Bonds."

Shop drawings and samples shall be dated and marked to show the names of the Project,
Engineer, Contractor, originating subcontractor, manufacturer or supplier, and separate
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detailer if pertinent. Shop drawings shall completely identify Specification section and
locations of which materials or equipment are to be installed. Reproductions of Contract
Drawings are acceptable as Shop Drawings only when specifically authorized in writing
by the Engineer.

Submission of shop drawings and samples shall be accompanied by 2 copies of a
transmittal letter containing Project name, Contractor's name, number of drawings and
samples, titles and other pertinent data.

Unless otherwise specified, the number of shop drawings and the number of samples
which the Contractor shall submit and, if necessary, resubmit, is the number that the
Contractor requires to be returned plus 2 copies which will be retained by the Engineer.

Submit minimum 4 prints of each shop drawing, including fabrication erection, layout and
setting drawings and such other drawings as required under various sections of the
Specifications, until final approval is obtained. Submit minimum 4 copies of
manufacturers' description data including catalog sheets for materials, equipment and
fixtures, showing dimensions, performance characteristics and capacities, wiring diagrams
and controls, schedules, and other pertinent information as required. Where printed
materials describe more than one product or model, clearly identify which is to be
furnished.

Contractor is responsible for obtaining and distributing required approved prints of shop
drawings to his subcontractors and material suppliers after as well as before final
approval,

Contractor will keep one set of all approved shop drawings on the project site till

completion of the entire Project.

TIME FOR COMPLETION, LIQUIDATED DAMAGES AND EXTENSION OF TIME:

It is hereby understood and mutually agreed by and between the Contractor and the City of
Jersey City that the date of beginning and the time for completion, as specified in the
Contract, of work to be done hereunder are ESSENTIAL CONDITIONS of this Coniract;
and it is further mutually understood and agreed that the work embraced in this Contract
shall be commenced within ten (10) calendar days from the execution of the Contract or as
specified in the Notice to Proceed,

The Coniractor agrees that said work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as will insure full completion thereof within the
time specified. It is expressly understood and agreed, by and between the Contractor and
the City of Jersey City that the time for the completion of the work described herein is a
reasonable time for the completion of the same taking into consideration the average
climatic range and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the City of Jersey City then
the Contractor does hereby agree, as a part of the consideration for the awarding of this
Contract, to pay to the City of Jersey City the amount specified herein, not as a penalty but
as liquidated damages for such breach of contract as hereinafter set forth, for each and
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every calendar day that the Contractor shall be in default after the time stipulated in the

Proposal for completing the work.

Liquidated damages in the amount set forth in the following table will be charged for each
calendar day of delay until the work is completed and accepted. The said amount is fixed
and agreed upon by and between the Contractor and the City of Jersey City because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damages the
City of Jersey City would in such event sustain, and said amount is agreed to be the
amount of damages which the City of Jersey City would sustain and said amount shall be
retained from time to time by the City of Jersey City from current periodical estimates.

CHARGE FOR LIQUIDATED DAMAGES FOR EACH DAY OF DELAY
Original Contract Price ‘
Calendar Day or
Specified

From More than To and Including Completion Date
$ 0.00 $ 50,000.00 $ 200.00

$ 50,000.00 $ 100,000.00 $350.00

$ 100,000.00 $ 500,000.00 $ 550.00

$ 500,000.00 $ 1,000,000.00 $ 675.00

$ 1,000,000.00 $ 2,000,000.00 $ 800.00

$ 2,000,000.00 $ 5,000,000.00 $1,000.00
$5,000,00000 f e $1,500.00
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It is further agreed that time is of the essence of each and every portion of this Contract
and of the Specification wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the Contract an additional time is
allowed for the completion of any work, the new time limit fixed by such extension shall
be of the essence of this Contract. Provided that the Contractor shall not be charged with
liquidated damages or any excess cost when the City of Jersey City determines that the
Contractor is without fault and the Contractor's reasons for the time extension are
acceptable to the City of Jersey City. Provided further, that the Contractor shall not be
charged with liquidated damages or any excess cost when the delay in completion of the
work is due:

a. To any preference, priority or allocation order duly issued by the City of Jersey
City;
b. To unforeseeable cause beyond the control and without the fault or negligence of

the Contractor, including but not restricted to, act of God, or of the public enemy,
acts of the City of Jersey City, acts of another Contractor in the performance of a
Contract with the City of Jersey City, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, severe weather or contaminated soil;

c. To any delays of subcontractors or suppliers occasioned by any of the causes
specified in subsections a and b of this article: Provided further, that the Contractor
shall, within ten (10) days from the beginning time prior to the date of final
settlement of the Contract, notify the City of Jersey City in writing, of the cause of
delay, who shall ascertain the facts and extent of the delay and notify the
Contractor within a reasonable time of its decision in the matter.

Except where specifically provided in the Contract Documents the Contractor shall not
make any claim for damages or additional compensation for any delay in or hindrance to
the performance of this Contract occasioned by any act or omission to act by the City or
any of its representatives, or for any of the reasons enumerated in this Subsection and
agrees that any such claim shall be fully compensated for by an extension of Contract
Time to complete performance of the Work.

ACCEPTANCE OF WORK:

When the Project has been completed, the Contractor shall notify the Engineer in writing.
If it be not acceptable to the Engineer he will advise the Contractor as to the particular
defects to be remedied before final acceptance will be made. Payments made to the
Contractor before the final acceptance, do not commit the Engineer to the acceptance of
the Project. The final inspection and acceptance will be made by the Engineer when the
Project has been completed.
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The City shall not be precluded or estopped by any measurement, estimate, or certificate,
made either before or after the completion and acceptance of the Project and payment
therefor, if such measurement, estimate or certificate be found to be in error or untrue,
from showing the true amount and character of the work performed and materials
furnished by the Contractor, or from showing that any such measurement, estimate or
certificate is incorrectly made or untrue, or that the work or materials do not conform in
fact to the requirements of the Contract. The City of Jersey City shall not be precluded or
estopped, notwithstanding any such measurement, estimate or certificate, and payment
made in accordance therewith, from recovering from the Contractor and his Surety such
damages as it may sustain by reason of the Contractor's failure to comply or to have
complied with the terms of the Contract.

Neither the acceptance of the whole or any part of the Project by the Engineer or by any
representative of the Engineer, nor any payment made for the work, nor any extension of
time granted the Contractor, nor any possession taken by the Engineer, shall operate as a
waiver of any portion of the Coniract or of any power herein reserved, or of any right to
damage herein provided. A waiver of any breach of the Contract shall not be held to be a
waiver of any other or subsequent breach. ‘

ACCEPTANCE OF FINAL PAYMENT AS RELEASE:

The acceptance by the Contractor of final payment shall be and shall operate as a release
to the City of Jersey City of all claims and all liability to the Contractor for all things done
or furnished in connection with this work and for every act and neglect of the City of
Jersey City and others relating to or arising out of this work. No payment, however, final
or otherwise, shall operate to release the Contractor or his Sureties from any obligation
under this Contract or the Performance and Payment Bond.

SUSPENSION OF WORK.:

The Engineer may, by written order, suspend the performance of the work, either in whole
or in part, for such periods as he deems necessary. Reasons for suspension of work include
but are not limited to the following:

a) Due to weather or soil conditions or contamination considered unsuitable for
prosecution of the work; or

b) For failure of the Contractor to:
1. Correct conditions unsafe for the workmen or the general public; or
2. Carry out orders given by the Engineer; or
3. Perform any provisions of the Contract.
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Suspension of work on some but not all items will be considered "Partial Suspension”.
During a period of Partial Suspension Work shall continue in an uninterrupted manner on
Items not affected by the Partial Suspension. Work of an emergency nature ordered by the
Engineer for the convenience of public traffic and minor operations not affected by or
connected with the cause of suspension may be performed during a period of total
suspension, if permitted by the Engineer.

No compensation or allowance will be made on account of such suspensions uniess they
shall be for more than 10 working days in aggregate. Should these suspensions be for a
total of more than 10 working days and should the Contractor be put to additional expense
on account thereof, he shall have the right to file with the Engineer a statement showing
the character and amount of such additional expense and, if the Engineer deems it a proper
charge, the Contractor will be reimbursed therefore. However, he shall have no claim for
additional expense for said first ten days of suspension, and any claim for allowances as
above provided shall be filed, in writing, with the Engineer before the expiration of the
tenth day of suspension. No payment will be made for work done by the Contractor on
suspended work.

Any adjustment of Contract Time for suspension of the work shall be as provided in
subsection entitled TIME FOR COMPLETION, LIQUIDATED DAMAGES AND
EXTENSION OF TIME.

RIGHT OF THE CITY TO DECLARE CONTRACTOR IN DEFAULT:

The City of Jersey City has the right to declare the Contractor in default under the
following circumstances.

a) If the Contractor fails to begin the work within the required time.

b) If the work to be done under this Contract is abandoned.

c) If the Contractor is adjudged bankrupt or makes an assignment for the benefit of
creditors.

d) If the Contractor fails to or refuses to regard laws, ordinances, regulations, and
such orders as given by the City of Jersey City or Engineer with respect to the
work.

e) If the Contractor, after notice from the Engineer, refuses or fails to supply enough
properly skilled workmen or proper materials or equipment.

f) If the Contractor violates any of the provisions of this Contract or shall not
perform the same in good faith.

g) If the Contractor refuses or fails to prosecute the work or any part thereof,

including work not affected by a Partial Suspension during such period of Partial
Suspension, with such diligence as will insure the work's completion within the
specified period (or any duly authorized extension) or fails to complete the work or
any part thereof within the prescribed period.
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h) If the Contractor fails to make prompt payment to persons supplying labor or
materials for the work.

i} If the Contractor assigns or sublets the work otherwise than as specitied.

i) If the Contractor fails to remove an incompetent foreman or superintendent as
requested by the Engineer. _

k) If the Engineer is of the opinion, and has certified in writing, that the work or any

part thereof is unnecessarily or unreasonably delayed, or that the Contractor is not
complying with the order of the Engineer, or that sufficient workmen, materials,
plant, tools, supplies, safety standards, or other means of carrying on the work are
not provided to carry out all the requirements of the Contract.

The City of Jersey City shall serve written notice to the Contractor ordering the Contractor
not to begin, or not to resume, or to discontinue all work under this Contract for any of the
above stated reasons.

The City of Jersey City may then enter upon and take possession of the work, or any part
thereof and may complete the work by purchase of necessary materials and equipment and
by direct employment of labor; or the City of Jersey City may cause the work to be
completed by other persons by contract without advertising; or the City of Jersey City may
readvertise and relet the uncompleted portions of the work and all expenses or financial
loss to the City of Jersey City by reason of any of the above methods for completing the
unfinished work shall be deducted out of monies then due, or to become due the
Contractor under this Contract.

In case such expenses shall exceed the amount which would have been payable under this
Contract, if the same had been completed by the Contractor, the Contractor or his Sureties
shal} pay the amount of such excess to the City of Jersey City.

Should such expense be less than the amount payable, under this Contract, had the same
been completed by the Contractor, the Contractor or his Surety shall receive the difference
after deducting the amount retained as herein before specified.

All the work undertaken by the City of Jersey City, by contract or otherwise, shall be
certified by the Engineer as to the amount of work done, the cost and amount of excess
cost, if any. Such certification shall be binding and conclusive upon the Contractor, his
Sureties, successors, assigns or lienors.

In case this Contract, or any alterations or modifications thereof be thus terminated, the
decision of the City of Jersey City shall be conclusive, and said Contractor shall not be
allowed to claim or receive any compensation or damages for not being allowed to
proceed with the work. :
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REMOVAL OF EQUIPMENT:

In case of termination of work, from any cause whatever, prior to completion, the
Contractor shall promptly remove all or any part of his equipment and supplies, as may be
directed to be removed in a written notice from the City, from the woik. If such removal is
not completed within five (5) working days after written notification by the City of Jersey
City, the City of Jersey city shall have the right to remove such equipment and supplies at
the expense of the Contractor.

PAYMENTS:

The Contractor will be entitled to monthly payments for portions of the Project work
which has been fully completed as required by the Contract to the satisfaction of the
Engineer and such completion has been certified by the Engineer.

To insure proper performance of the Contract, the City shall retain a percentage of the
amount of each estimate as herein after described until final completion and acceptance of
all work covered by the Contract. '

In preparing estimates, the material delivered on the site and preparatory work done may
be taken into consideration, if the Contractor furnishes releases of liens for the materials at
the time each estimate of work is submitted for payment. All materials and work covered
by partial payments made shall thereupon become the sole property of the City, but this
provision shall not be construed as relieving the Contractor from the sole responsibility for
the care and protection of materials and work upon which payments have been made or
the restoration of any damaged work, or as waiver of the right of the City to require
fulfillment of all the terms of the Contract.

The Contractor agrees that he will indemnify and save the City harmless from all claims
growing out of the lawful demands of subcontractors, laborers, workmen, mechanics,
materialmen, and furnishers of machinery and parts thereof, equipment, power tools, and
all supplies, including commissary, incurred in the furtherance of the performance of this
Contract. The Contractor shall, at the City's request, furnish satisfactory evidence that all
obligations of the nature hereinabove designated have to be paid, discharged, or waived. If
the Contractor fails to do so, then the City may, after having served written notice on the
said Contractor, either pay unpaid bills, of which the City has written notice, directly, or
withhold from the Contractor's unpaid compensation a sum of money deemed reasonably
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that
all liabilities have been fully discharged whereupon payment to the Coniractor shall be
resumed, in accordance with the terms of this contract, but in no event shall the provisions
of this sentence be construed to impose any obligations upon the City to either the
Contractor or his Surety. :
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In paying any unpaid bills of the Contractor, the City shall be deemed the agent of the
Contractor, and any payment so made by the City, shall be considered as a payment made
under the Contract by the City to the Contractor, and the City shall not be liable to the
Contractor for such payment made in good faith.

Al LUMP SUM PAYMENTS:

The sum bid for any lump sum items shall constitute payment in full for all of the
various classes of work, including materials, equipment and labor necessary or
required to complete, in conformity with the Contract Documents, the entire
Project work shown, indicated or specified under such lump sum item.

B. PROGRESS PAYMENTS:

(1 On lump sum items, the Contractor shall submit to the Engineer for his
approval, prior to the start of the work under the Contract, a schedule
giving a breakdown of labor, materials, equipment and other costs used in
preparation of the bid. This schedule shall be in sufficient detail to indicate
separate figures for excavation, concrete, reinforcing steel, equipment, and
all other items which make up the lump sum price. This schedule shall be
used in computing the periodic estimate which is issued monthly, and as a
basis for negotiations concerning any credits which may arise during the
execution of the work of this Contract.

(2)  During the first ten days of each month, the Engineer, in consultation with
the Contractor, will estimate the amount of work during the preceding
calendar month. The quantities so determined will be used as the basis for a
periodic estimate. The periodic estimate will be presented to the Engineer
by the Contractor and shall indicate the value of the work performed and
materials and equipment built into the Project, in accordance with the
Contract, ¥

As soon as practicable thereafter, the City will pay the Contractor an
amount equal to the value of such work, materials and equipment indicated
on the periodic estimate less the amount of all previous payments. The
retainage as hereinafter described shall be deducted from cach and every
estimate presented during the Contract and shall be retained until final
completion and acceptance of all work covered by the Contract.

(3)  No claim by the Contractor for additional payment based on any error in
any periodic estimate will be recognized.
(4)  The City may withhold payment for any of the following:

a. Failure to submit a revised progress schedule, which has been
approved by the Engineer, with each monthly invoice.

b. Defective work not corrected.
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c. Claims filed or responsible evidence indicating probability of filing
claims.

d. Failure of the Contractor to make proper payments to Subcontractor
or for material or labor.

€. Unpaid damages by the Contractor to Subcontractor, the City or any
other agency or person.

f In the judgment of the Engineer the Project is not proceeding in
accordance with the Contract or the Contractor is not complying
with the requirements of the Contract Documents.

g. The Contractor is found to be in default.

(5)  No payment voucher shall protect the Contractor and no claim shall be
founded thereon by the Contractor in case of overpayment or in case it shall
at any time appear that the Project or any part thereof have not been
constructed, completed and maintained in strict accordance with the
Contract Documents,

(6)  No interim payment voucher shall be held to signify the approval of
permanent work, materials, or other things to which such certificate relates
and the Contractor shall not be relieved by any such certificates from any
risks or liability to which he may be subject under the Contract until the
Final Certificate hereinafter referred to has been granted to them.,

(7 Errors in any monthly measurements or bill, on being discovered, shall be
rectified by the Engineer in subsequent measurements and bills.

(8)  If any work the value of which has been included in any interim bill is
damaged or destroyed and has to be removed or reconstructed by the
Contractor an amount representing the value of the work so damaged or
destroyed, less any insurance monies therefore received by the City shall be
deducted by the Engineer in succeeding monthly bills until such time as
such work has been renovated or reconstructed.

(9 The State Law requires that all claims for payments must be approved by
the governing body of the municipality. The Contractor should allow 4 to 6
weeks for receipt of partial payment after the payment has been approved
by the Engineer.
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C. RETAINAGE:

The following procedures will apply in accordance with the Contractor's chosen
option of retainage as indicated on the proposal:

(1) An amount of ten percent (10%) of each and every payment made to the
Contractor shall be withheld by the City until the Project is completed to
the satisfaction of the City; and all Maintenance Bonds, Plans, Shop
Drawings, etc., are in the possession of the City; and all other requirements
of the Contract are met by the Contractor. The amount withheld shall be
deposited with a banking institution or savings and loan association insured
by an agency of the Federal government, in an account bearing interest at
the rate currently paid by such institutions or associations on time or
savings deposits. Any interest accruing on cash payments withheld shall be
credited to the City.

(2)  Whenever any Contract, the total price of which exceeds $100,000.00, is
entered into by the City for the construction, reconstruction, alteration or
repair of any building, structure, facility or other improvement of real
property, the amount of withholding enumerated in Item (1) shall be
reduced to two percent (2%) pursuant to N.J.S.A. 40A:11-16.3. All other
provisions of Item (1) shall remain in full force and effect.

(3)  In lieu of the withholding of funds as prescribed in Item (2) above, the
Contractor may agree to deposit with the City prior to each and every
payment negotiable bearer bonds of the State of New Jersey, or negotiable
bearer bonds or notes of any political subdivision of the State, the value of
which is equal to the amount necessary to satisty the amount that otherwise
would be withheld pursuant to Item (2) above. The nature and amount of
the bonds or notes to be deposited shall be subject to the approval of the
City and shall be deposited prior to each partial payment. For purposes of
this section, "value" shall mean par value or current market value,
whichever is lower. The bonds shall be returned to the Contractor pursuant
to the same conditions for retainage which is stated in Item (1) above.

The bidder shall denote in the Proposal the method of his choice in
accordance with the above amount.

As to the subject retainage, the above provisions are controlling and any and all
other references to retainage in these specifications which conflict with the above
sections shall be interpreted in the light of the above and, this section taking a
precedent over any other.
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D. FINAL PAYMENT:

(D Upon written notice from the Contractor that the Project is complete, the
Engineer will make a final inspection and will notify the Contractor in
writing of any particulars in which this inspection reveals that the work is
defective. The Contractor shall immediately make such corrections as are
necessary to remedy such defects.

(2) When the Contractor has completed all such corrections to the satisfaction
of the Engineer and delivered all maintenance and operating instructions,
schedules, as-built drawings, guarantees, bonds, certificates and other
documents, all as required by the Contract Documents, he may make
application for final payment. The Engineer will determine from actual
as-built field measurement, the amount of the work performed by the
Contractor, and also the value of such work under and according to the
terms of the Contract. After final acceptance of the Project, completed, in
place, tested and ready for use, the Engineer will process the final
certificate for payment upon receipt of a Maintenance Bond as described in
these Specifications. The final payment will include retainage and all other
monies due the Contractor as determined by the Engineer. The final
certificate will also serve as an instrument to recommend release of
negotiable securities held as retainage.

3 The acceptance by the Contractor of final payment shall be and shall
operate as a release to the City of all claims and all liability to the
Contractor for all things done or furnished in connection with this work and
for every act and neglect of the City and others relating to or arising out of
this work. No payment, however, final ot otherwise shall operate to release
the Contractor or his Sureties from any obligation under this Contract or
the Performance and Payment Bond.

43, MAINTENANCE BOND:

Before final payment is made, the Contractor shall furnish a surety corporation bond to the
Engincer in a sum equal to ten percent (10%) of the final Contract price. The bond shall
remain in full force and effect for a period of one (1) year from the date of acceptance of
the Project by the Engineer and shall provide that the Contractor guarantees to replace for
said period of one (1) year all work performed and all materials furnished that were not
performed or furnished according to the terms and performance requirement of the
Contract, and make good the defects thereof which have become apparent before the
expiration of the said period of one (1) year.
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If, in the judgment of the Engineer, any part of the Project need be replaced, repaired or
made good during the specified guarantee period, for the reasons stated above, he will so
notify the Contractor in writing. If the Contractor refuses or neglects to start such work
within five (5) days from the date of service of such notice or at such other time as the
Engineer may direct, or if he fails to complete such work within the time prescribed by the
Engineer, the Contractor agrees that the Engineer may have the work done by others and
the cost thereof shall be paid by the Contractor, or his Surety. Before the Surety is released
from its Bond, the Engineer shall certify in writing that the forgoing obligations have been
duly performed.

No separate payment shall be made for the Maintenance Bond but the costs for this Bond
shall be included in the prices bid for the various items scheduled in the Proposal.

SUBCONTRACTING:

The Contractor shall not subcontract, sublet, sell, transfer, assign, or otherwise dispose of
any portion of the contract work without written consent of the Engineer. Before consent
is given to subcontract any work, the Contractor, if requested by the Engineer, shall
present evidence that the proposed subcontractor is fully qualified to do the work. Tf
consent is given, the Contractor will be permitted to subcontract a portion of the work, but
shall perform with his own organization, work amounting to not less than fifty percent
(50%) of the original Contract amount, except that any items designated in the Contract as
"specialty items” may be performed by subcontract and the cost of any such specialty
items so performed by subcontract may be deducted from the original Contract amount
before computing the amount of work required to be performed by the Contractor with his
own organization. No subcontracts shall relieve the Contractor of his liability under the
Contract and Bonds.

No subcontract, approval of a subcontract, or any other action shall create any contractual

relation between subcontractors and the City of Jersey City. The Contractor shall be liable

and responsible for any action or lack of action of a subcontractor. Contractors and
subcontractors shall be charged with all direct, imputed or presumed knowledge the others
might possess.

Within ten (10) days after award, either by the Contractor or subcontractor, of any
subcontract for performance of work at the construction site, the Contractor shall deliver
to the Contracting Officer and Engineer an executed statement and acknowledgment in
regard to award of subcontract and incorporation of labor clauses in the subcontract.

PREVAILING RATE OF WAGES ON PUBLIC CONTRACTS:

The attention of all Bidders is specifically called to the fact that wage rates determined by
the Commissioner of Labor and Industry, in accordance with the provisions of Chapter
150 of the Laws of 1963, commonly known as the Prevailing Wage Act, shall be required
to be paid for all services performed under this Contract.

The wages to be paid for a legal day's work to laborers, workmen or mechanics employed
upon the work contemplated by this Contract or upon any materials to be used thereon
shall not be less than the "Prevailing Rate of Wage", pursuant to Jaw, which Schedule of
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Wage Rates is on file in the office of the Purchasing Agent and hereby made part of this
Contract.

The Act also provides among other requirements, the following, which are selected
excerpts from the Statute: Every Contract in excess of $2,000.00 for any public work to
which any public body is a party shall contain a provision stating the prevailing wage rate
which can be paid (as shall be designated by the Commissioner) to the workmen
employed in the performance of the contract and the contract shall contain a stipulation
that such workmen shall be paid not less than such prevailing wage rate. Such contract
shall also contain a provision that in the event it is found that any workman, employed by
the Contractor or any Subcontractor covered by said contract, has been paid by such
contract the public body may terminate the Contractor's or Subcontractor’s right to proceed
with the work, or such part of the work as to which there has been a failure to pay required
wages and to prosecute the work to completion or otherwise. The Contractor and his
sureties shall be liable to the public body for any excess costs occasioned thereby.

The public body awarding any contract for public work or otherwise undertaking any
public work shall ascertain from the commissioner the prevailing wage rate in the locality
in which the public work is to be performed for each craft or trade needed to perform the
contract and shall specify in the contract itself what the prevailing wage rate in the locality
is for each craft or trade or classification of all workmen needed to perform the contract
during the anticipated term thereof, Nothing in this act however shall prohibit the payment
of more than the prevailing wage rate to any workmen employed on a public work.

Every Contractor and Subcontractor shall keep an accurate record showing the name, craft
or trade and actual hourly rate of wages paid to each workman employed by him in
connection with a public work and such records shall be preserved for two (2) years from
date of payment. The record shall be open at all reasonable hours to the inspection of the
public body awarding the contract and to the commissioner.

The State of New Jersey Department of Labor and Industry prevailing wage rates are
made a part of this Contract for performance of the work described.

EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION:

Bidders (Contractors) are required to comply with the provisions of N.I.S.A. 10:5-31
et.seq. and N.JLA.C. 17:27 et. seq. No firm may be issued a contract unless it complies
with these affirmative action provisions. The following information summarizes the full,
required regulatory text, which is included as Exhibit B of this bid specification:

After notification of award, but prior to signing the contract, the contractor shall submit to
the Public Agency Compliance Officer and the New Jersey Division of Contract
Compliance and Equal Employment Opportunity in Public Contracts (Division) an Initial
Project Workforce Report (Form AA201), provided to the public agency by the Division
for distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-7.

The contractor shall also submit a copy of the Monthly Project Workforce Report once a
month thereafter for the duration of the contract to the Division and to the Public Agency
Compliance Officer, The contractor shall also cooperate with the public agency in the
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payment of budgeted funds, as is necessary, for on-the job and/or off the job programs for
outreach and training of minorities and women.

AMERICANS WITH DISABILITIES ACT OF 1990

Discrimination on the basis of disability in construction contracting is prohibited. Bidders
are required to read Americans With Disabilities language that is included as Appendix A
of this specification and agree that the provisions of Title Il of the Act are made a part of
the contract. The contractor is obligated to comply with the Act and to hold the owner
harmless.

WARRANTY OF TITLE:

No material, supplies, or equipment to be installed as part of the work shail be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which an
interest therein or in any part thereof is retained by the seller or supplier. The Contractor
shall warrant good title to all materials, supplies and equipment installed or incorporated
in the work and, upon completion of all work shall deliver the same together with all work
and appurtenances constructed or placed thereon by him to the City of Jersey City free
from any claim, liens, or charges. Neither the Contractor nor any person, firm, or
corporation furnishing any material or labor for any work covered by this Contract shall
have any right to a lien upon any work or appurtenance thereon. Nothing contained in this
paragraph, however, shall defeat or impair the right of person furnishing materials or labor
to recover under any bond given by the Contractor for their protection or any rights under
any law permitting such person to look to funds due Contractor in the hands of the City of
Jersey City. The provisions of this paragraph shall be inserted in all subcontracts and
material contracts and notice of its provisions shall be given to all persons furnishing
materials for the work when no formal contract is entered into for such materials. '
COMMUNICATIONS:

All notices, demands, requests, instructions, approvals, proposals and claims must be in
writing.

DEFECTIVE WORK:

All materials furnished and all work performed which, in the opinion of the Engineer, is
not in accordance with the Plans and Specifications shall be removed from the City
immediately, and other materials which are satisfactory shall be furnished and work which
is satisfactory shall be performed. In the event that defects are discovered, the Contractor
shall immediately take all actions necessary to correct any and all defects to achieve
compliance with the Plans, Specifications or as directed by the Engineer. The Contractor
is responsible for his own work and that of his subcontractors. The Contractor is to
guarantee that all work and materials are in all respects conformable to the Plans and
Specifications.

RECORDS AND REPORTS:
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52.

53.

54.

GENERAL CONDITIONS

At any time during normal business hours upon giving reasonable notice, the Contractor
agrees to grant the City, the Comptroller General of the United States, or any of their duly
authorized representatives access to all of his records and reports relating to this Contract.
The Contractor agrees to maintain all records and reports relating to this Contract for a
period of three years after final payment is made by the City and the Contract Work is
accepted as complete. The provisions of this paragraph shall be inserted in all subcontracts
by the Contractor.

CORELATED SPECIFICATIONS:

In addition to these Specifications, the following Standard Specifications & Codes shall be
considered a part of these specifications where such specifications are applicable, and
shall include all current changes and revisions: '

I. New Jersey State Department of Transportation Standard Specifications for Road
and Bridge Construction, 2007 as currently amended.

Uniform Construction Code, Chapter 23, Title 5, New Jersey Administrative Code,
Ordinances and Resolutions of the City of Jersey City.

American Society for Testing and Materials Standards.

National Standard Plumbing Code.

National Electrical Code.

American Concrete Institute Building Code.,

Standard Specifications of the American Water Works Association.

Manual of Uniform Traffic Control Devices, 2003 as currently amended.

LR W

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE CITY:

The Contractor agrees to the use and occupancy of a portion or unit of the Project before
formal acceptance by the City, provided the City: '

a. Secures written consent of the Contractor; except in the event, in the opinion of the
Engineer, the Contractor is chargeable with unwarranted delay in completing the
contract requirements,

b. Secures consent of the Surety,

c. Secures endorsement from the insurance carrier (s) permitting occupancy of the
building or use of the Project during the remaining period of construction, or

d. When the Project consists of more than one building, and one of the buildings is

occupied, secures permanent fire and extended coverage insurance, including a
permit from the insurance carrier to complete construction.

STATED ALLOWANCES:
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The Contractor shall include in his Proposal the cash allowances if any, stated in the
Technical Specification Conditions, The Contractor shall purchase the "Allowed
Materials" as directed by the Engineer on the basis of the lowest and best bid of at least
three competitive bids. If the actual price for purchasing the "Allowed Materials" ts more
or less than the "Cash Allowance”, the contract price shall be adjusted accordingly, The
adjustment in contract price shall be made on the basis of the purchase price without
additional charges for overhead, profit, insurance or any other incidental expenses. The
cost of installation of the "Allowed Materials" shall be included in the applicable sections
of the Contract Specifications covering this work.

55. New Jersey Business Registration Requirements for Construction Contracts

P.L.2004, c. 57 (Chapter 57) amends and supplements the business registration provisions of
NJS. A, 52:32-44 which requires that each bidder (contractor) submit proof of business
registration with the bid proposal or prior to the contract award. Proof of registration shall be a
copy of the bidder’s Business Registration Certificate (BRC). A BRC is obtained from the New
Jersey Division of Revenue. Information on obtaining a BRC is available on the internet at
www.nj.gov/njbgs or by phone at (609) 292-1730. N.J.S.A. 52:32-44 imposes the following
requirements on contractors and all subcontractors that knowingly provide goods or perform
services for a contractor fulfilling this contract:

a) The contractor shall provide written notice to its subcontractors and suppliers to submit
proof of business registration to the contractor;

b) Prior to receipt of final payment from a contracting agency, a contractor must submit to
the contracting agency an accurate list of all subcontractors or attest that none was used,

c) During the term of this contract, the contractor and its affiliates shail collect and remit, and
shall notify all subcontractors and their affiliates that they must collect and remit to the Director,
New Jersey Division of Taxation, the use tax due pursuant to the Sales and Use Tax Act,
(N.J.S.A. 54:32B-1et. seq.) on all sales of tangible personal property delivered into this State.

A contractor, subcontractor or supplier who fails to provide proof of business registration or
provides false business registration information shall be liable to a penalty of $25 for each day of
violation, not to exceed $50,000 for each business registration not properly provided or
maintained under a contract with a contacting agency. Information on the law and its
requirements is available by calling (609) 292-1730.
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SCHEDULE OF REQUIRED SUBMITTALS BY BIDDER

NO. SUBMITTAL ITEM TIME OF CONSEQUENCES OF
SUBMISSION NON COMPLIANCE
PROPOSAL PRIOR TO 8ID OPENING BID REJECTED
CERTIFICATE OF WITH PROPOSAL BID REJECTED
EXPERIENCE OF GENERAL CONTRACTOR

3. CERTIFICATES OF EXPERIENCE OF WITH PROPOSAL, OR WITHIN 24 | BID MAY BE REJECTED
SUBCONTRACTORS LISTED PURSUANT | HOURS OF BID OPENING
TO N.J.S.A. 40A:11-16

a. PLANT AND EQUIPMENT WITH PROPOSAL BID REJECTED
QUESTIONNAIRE OF GENERAL
CONTRACTOR :

5. PLANT AND EQUIPMENT WITH PROPOSAL OR WITHIN 24 | BID MAY BE REJECTED
QUESTIONNAIRE COMPLETED BY HOURS OF BID OPENING
SUBCONTRACTORS LISTED PURSUANT
TO N.JS.A. 40A:11-16

6. NON-COLLUSION AFFIDAVIT WITH PROPOSAL, OR WITHIN 24 | BID MAY BE REJECTED

HOURS OF BID OPENING

7. CORPORATION OR PARTNERSHIP WITH PROPOSAL BID REJECTED
STATEMENT

8. BID GUARANTEE WITH PROPOSAL BID REJECTED

9, CONSENT OF SURETY WITH PROPOSAL BID REJECTED

10. NEW JERSEY BUSINESS REIGISTRATION | WITH PROPOSAL OR PRIOR TO | BID MAY BE REJECTED
CERTIFICATES FOR GENERAL AWARD OF CONTRACT
CONTRACTOR AND ALL
SUBCONTRACTORS LISTED PURSUANT
TO N.J.S.A.40A:11-16

11. EQUALITY INFORMATION ON WITH PROPOSAL OR WITHIN 24 | BID MAY BE REJECTED
SUBSTITUTED ITEMS {IF APPLICABLE) HOURS OF BID OPENING

12. WRITTEN ACKNOWLEDGEMENT WITH PROPOSAL (SEE BID FORM | BID REJECTED
OF ADDENDA {IF ISSUED) PURSUANT TO | P-1)

N.J.S.A. 40A:11-23.2,(e)

13. PUBLIC WORKS CONTRACTOR WITH PROPOSAL, OR PRIOR TO | BID REJECTED {SEE -
REGISTRATION CERTIFICATES FOR CONTRACT AWARD SECTION 8 OF
GENERAL CONTRACTOR AND ALL INFORMATION TO
SUBCONTRACTORS LISTED PURSUANT BIDDERS)

TO N.J.S.A, 40A:11-16
14. EXHIBIT B: MANDATORY EQUAL WITH PROPOSAL, OR WITHIN 24 | BID MAY BE REJECTED

EMPLOYMENT OPPORTUNITY
LANGUAGE

Schedule of Required Submittals

HOURS OF BID OPENING
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SCHEDULE OF REQUIRED SUBMITTALS BY BIDDER

15. MWBE (CONTRACTOR COMPLIANCE WITH PROPOSAL, OR WITHIN 24 | BID MAY BE REJECTED
PLAN) HOURS OF BID OPENING '
16. INITIAL MANNING REPORT {JCAA-1) AFTER  NOTIFICATION  OF | FORFEITURE OF BID
AWARD BUT PRIOR TO SIGNING | SECURITY
A CONSTRUCTION CONTRACT
17. MONTHLY PROJECT WORKFORCE EVERY SEVENTH (7™) OF THE | DEFAULT OF CONTRACT
REPORT MONTH THEREAFTER FOR THE
DURATION OF CONTRACT
18. INSURANCE CERTIFICATES PRIOR TO EXECUTION OF | FORFEITURE OF BID
CONTRACT BY THE CITY SECURITY
19. PERFORMANCE AND PAYMENT BOND PRIOR TO EXECUTION OF | FORFEITURE OF BID
CONTRACT BY THE CITY SECURITY
20. EXECUTION OF CONTRACT AGREEMENT | WITHIN 10 DAYS OF CITY | FORFEITURE OF BID
NOTICE OF CONTRACT AWARD | SECURITY
21. CONSTRUCTION PERMITS PRICR TO  START  OF | DEFAULT OF CONTRACT
CONSTRUCTION (WHERE
REQUIRED)
22. SUBCONTRACTOR PREQUALIFICATION PRIOR TO SUBCONTRACTOR’S | DENIAL OF
AND INSURANCE OTHER THAN THOSE PARTICIPATION SUBCONTRACTOR OR
LISTED UNDER N.J.S.A. 40A:11-16 DEFAULT
23. MATERIAL CERTIFICATIONS PRIOR TO INCORPORATION IN | REMOVAL OF
PROJECT UNAPPROVED MATERIALS
OR DEFAULT OF CONTRACT
24. SHOP DRAWINGS PRIOR TO INCORPORATION IN | REMOVAL OF
PROJECT UNAPPROVED MATERIALS
OR DEFAULT OF CONTRACT
25. PRECONSTRUCTION PHOTOGRAPHS PRIOR TO COMMENCEMENT OF | DEFAULT OF CONTRACT
WORK OR STOCKPILING OF
MATERIALS (WHERE REQUIRED)
26. NOTIFICATION TO PUBLIC UTILITIES PRIOR TO COMMENCEMENT OF | DEFAULT OF CONTRACT
WORK :
27. COMMENCEMENT OF WORK RECEIPT WITHIN 10 DAYS OF CONTRACT | DEEAULT OF CONTRACT
EXECUTED - OR AS STATED IN “NOTICE TO
PROCEED”
28, CLAIMS FOR EXTRA COST WITHIN 48 HOURS  OF | DENIAL OF CLAIM

INSTRUCTIONS FROM ENGINEER

Schedule of Required Submittals
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SCHEDULE OF REQUIRED SUBMITTALS BY BIDDER

29. CONSTRUCTION SCHEDULE/PERIODIC PRIOR TO COMMENCEMENT OF | PROCESSING OF PAYMENT
ESTIMATES WORK AND FOLLOWING WITH | WITHHELD UNTIL UPDATED
EACH PARTIAL PAYMENT AND APPROVAL RECEIVED
30. REQUEST FOR ADDITIONAL TIME WITHIN 10 DAYS OF BEGINNING | DENIAL OF REQUEST,
OF DELAY LIQUIDATED DAMAGES
31. WATER SAMPLE ANALYSIS OR OTHER TESTING OF NEW WATER MAINS | NO ACCEPTANCE, FINAL
REQUIRED TESTS AND EQUIPMENT PAYMENT WITHHELD

The contractor shall provide all submittals required under this contract whether or not listed above.
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DIVISION 100 - GENERAL PROVISIONS

THE FOLLOWING SECTIONS OF THE NJDOT STANDARD
SPECIFICATIONS ARE DELETED:
SECTION 101 - GENERAL INFORMATION

SECTION 102 - BIDDING REQUIREMENTS AND
CONDITIONS

SECTION 103 - AWARD AND EXECUTION OF CONTRACT
SECTION 104 - SCOPE OF WORK
SECTION 105 - CONTROL OF WORK
SECTION 106 - CONTROL OF MATERIAL
SECTION 107 - LEGAL RELATIONS
SECTION 108 - PROSECUTION AND PROGRESS
SECTION 109 - MEASUREMENT AND PAYMENT
THESE SECTIONS OF THE NJDOT STANDARD SPECIFICATIONS
ARE CHANGED TO THE REQUIREMENTS OF THE CITY OF JERSEY
CITY AS SHOWN BELOW:
NOTICE TO BIDDERS
INFORMATION TO BIDDERS
GENERAL CONDITIONS
TECHNICAL SPECIFICATIONS
BID DOCUMENTS: PROPOSAL

BID DOCUMENTS: EEO/AFFIRMATIVE ACTION
REQUIREMENTS
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DIVISION 150 — CONTRACT REQUIREMENTS

The following Sections of the NJDOT Standard Specifications are deleted:

SECTION 151 — PERFORMANCE BOND AND PAYMENT
BOND

SECTION 152 — INSURANCE

SECTION 153 — PROGRESS SCHEDULE
SECTION 154 - MOBILIZATION

SECTION 155 — CONSTRUCTION FIELD OFFICE

SECTION 156 - MATERIALS FIELD LABORATORY
AND CURING FACILITY

SECTION 161 — FINAL CLEAN-UP

THESE SECTIONS OF THE NJDOT STANDARD SPECIFICATIONS ARE
CHANGED TO THE REQUIREMENTS OF THE CITY OF JERSEY CITY AS
SHOWN BELOW:

NOTICE TO BIDDERS

INFORMATION TO BIDDERS

GENERAL CONDITIONS

TECHNICAL SPECIFICATIONS

BID DOCUMENTS: PROPOSAL

BID DOCUMENTS: EEO/AFFIRMATIVE ACTION REQUIREMENTS

SR WD~
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SECTION 154 - MOBILIZATION

Replace entire Section with the following:

154.01 DESCRIPTION

This section describes requirements for mobilization.

154.02 MATERIALS

(Intentionally Blank)
154,03 PROCEDURE

154.03.01 Mobilization

Mobilization consists of the preparatory work and operations, including moving
personnel, equipment, supplies, and incidentals to the project limits. It also includes all
other work performed and costs incurred before beginning work on various Items in the
Contract such as bonds, insurance and progress schedule.

This work shall also consist of taking photographé of the entire limits of the project prior
to the start of construction and at the end of construction. Photographs shall be 5 x 7”
minimum, labeled and assembled in a 3 ring binder. A CD shall also be provided.

154.04 MEASUREMENT AND PAYMENT
The Pay Item Mobilization is deleted.

The following is added:

Separate payment will not be made for mobilization. All cost thereof shall be included in
the price bid for the various pay item scheduled in the Proposal.

MOBILIZATION
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SECTION 155A-CELLULAR PHONE SERVICE

The following section is added:
DESCRIPTION

This work shall consist of furnishing two (2) Portable handheld cellular phones
for the sole use of the Engineer and inspector during the construction of the project and
will become the property of the contractor after acceptance of the project.
COMMUNICATION EQUIPMENT

A. Cell Phones

Provide two (2) portable handheld cellular phones.

Specifications for the type of cellular phone to be provided will be furnished to the
Contractor at the preconstruction meeting,

MEASUREMENT PAYMENT

The City will measure and make payment for items as follows:

Item Pay Unit
Cellular Phone Service Allowance Lump Sum

Payment for cellular phone service will be made for actual costs of the non-monthly and
non-fixed charges including their related taxes as evidenced by paid bills from the service
provider submitted within 60 days of receipt from the service provider. The lump sum
allowance amount provided in the proposal is an estimated amount anticipated to cover
the cost of this item and will be adjusted on the basis of paid bills.

No separate payment will be made for the activation and termination fees,
equipment and extended wartanty,

CELLULAR PHONE SERVICE
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SECTION 159-TRAFFIC CONTROL

159.01 DESCRIPTION

The following is added:

Traftic Control shall be as specified herein, the 2009 Manual of Uniform Traffic
Control Devices (MUTCD) as currently amended and the 1989 Jersey City Tratfic Barricade

Manual as currently amended.

Attention is directed to the fact that maintaining and protecting traffic is considered
as important and a necessary part of the work as is the actual construction work.

159.03 PROCEDURE

159.02.02 Equipment
The following is added to the list of equipment references:

Portable Variable Message Sign w/Remote Communication..,................. 1001.04
Portable Trailer Mounted CCTV Camera Assembly..................conn 1001.05

159.03.01 Traffic Control Coordinator
The following subsections are added:
A. General

Before any work starts, the contractor shall obtain a general traffic permit and street
closing permits if required from the Jersey City Division of Architecture, Engineering,
Traffic and Transportation located at 13 - 15 Linden Ave. East, Jersey City. There will be
no charge for the permits.

When the construction involves improvement of an existing roadway, the roadway
shall be kept open to traffic unless otherwise approved or shown on the Plans.

TRAFFIC CONTROL
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The portion of the Project that is opened to traffic shall be kept in such condition
that traffic is adequately accommodated. Temporary approaches or crossings at
intersections, and access to roadways, businesses, parking lots, residences, and garages shall
be provided and maintained in a safe condition.

The Contractor shall notify in writing via a leaflet all residents and businesses, block
by block, at least forty-eight (48) hours prior to the commencement of construction,
including paving, on that block. Also, the contractor shall coordinate his work with the local
businesses so as to minimize disruption of normal business operations during construction.
Commercial driveway access shall be maintained at all times except during paving
operations.

The Contractor shall notify the Jersey City Parking Enforcement (JCPE) who shall

post 12" x 18" red on white cardboard “EMERGENCY NO PARKING FROM

to " as may be necessary 36 to 48 hours in

advance of any operation where parking will be prohibited subject to the approval of the

Engineer. These signs shall be rigidly placed on utility poles, trees or other structures and

shall be promptly removed by the Contractor once work is completed and parking is restored.

There will be no charge for the posting of signs by the JCPE. The JCPE may supply the
Contractor with blank “Emergency No Parking” signs and allow him to post the signs.

The Contractor shall coordinate his operations with any other work of the
Engineer/Traffic Engineer, and the utility companies, within the areas affected by his work,
to the end that interruptions to and interference with the general pattern of traffic along the
line of work and on connecting streets will be kept to an absolute minimum, and the traveling
public will be subject to a minimum of delay and hazard.

Adttention is called to the importance of maintaining access for emergency vehicles of
the Police and Fire Departments, and for ambulance service. The contractor shall open to
traffic any portions of the traveled ways at such time as ordered by the Engineer.

Equipment or machinery having crawler tracks or other treads that may mar or
damage pavements shall not move over or operate from newly constructed or existing
pavements to remain unless precautions are taken to prevent such damage.

Any damage to newly constructed or existing pavements within the limits of the
Project or adjacent thereto, which in the opinion of the Engineer was caused by the
Contractor’s operations, shall be repaired as directed at the Contractor’s expense, or the
repairs will be made by the City and the cost of such repairs will be deducted from any
monies due or that may become due the Contractor.

TRAFFIC CONTROL
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Any restrictions of required traffic lane widths or diversion of traffic at any time are
subject to approval of the Engineer. Reduction of the number of lanes available for traffic or
construction within existing widths of traveled way will not be permitted until after 9:00 am
and shall be removed prior to 4:00 pm unless otherwise specified on the Traffic Control
Plans or as directed by the Engineer,

Work which will interfere with traffic or restrict the width of traveled way available
for traffic shall not be performed on Saturdays, Sundays or Legal Holidays unless otherwise
directed by the Engineer/Traffic Engineer.

Any restrictions of required traffic lane widths or diversion of traffic at any time are
subject to approval. The Contractor shall maintain one minimum 12' wide lane for vehicular
traffic in each direction at all times during construction unless otherwise directed by the
Engineer.

All excavations shall be backfilled or covered up with steel plates securely anchored
to the pavement with ratlroad spikes and ramped with Hot Mix Asphalt Patch at the end of
each working day allowing the entire roadway to be opened to traffic during night hours.

Except as necessary during actual working hours, and then only with approval,
equipment, materials, personnel, or employee vehicles shall not occupy any traveled way,
shoulder, median, or sidewalk arca within or adjacent to the Project that is open to traffic.

Work that closes or alters the use of existing roadways shall not be undertaken until
adequate temporary or permanent provisions for traffic have been approved.

Where it is necessary for pedestrians to cross or walk within the limits of the Project,
temporary sidewalks shall be provided, maintained, and removed as directed.

Construction above vehicular or pedestrian traffic shall not be performed unless there
is explicit provision made in the Special Provisions or written permission given. Subject to
such provision or permission, necessary devices and means to protect such traffic from
falling construction materials or other objects, and from painting operations shall be provided
at no cost to the City during the time that construction is performed above traffic. The
precautions to be taken for the protection of traffic are subject to approval.

Prior to beginning a seasonal shutdown or any other prolonged work stoppage or
when work is suspended by the Engineer, all excavated areas within the traveled way or

TRAFFIC CONTROL
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adjacent thereto shall be brought to a grade compatible with the existing traveled way or to
finished grade, as approved.

Vehicles hauling materials shall have tight bodies and tailgates, with adequate
freeboard and covers to prevent spillage for any reason. All materials dropped or spilled on
public roads or streets shall be removed daily or at such times as required to preclude the
creation of a traffic hazard.

In the case of a contract requiring the placing of a course upon a course or subgrade
previously constructed, the contractor shall maintain the previous course or subgrade during
all construction operations.

On any section opened to traffic, whether provided for in the contract documents or
opened as directed, any damage to the roadway due to the contractor's operations shall be
repaired at no cost to Jersey City.

The Contractor shall not be responsible for removal of ice or snow from sections of
roadways opened to traffic or for damage to the project caused by the operation of snow
plows or other snow removal or deicing operations carried on by others under the supervision
or direction of Jersey City.

‘The Contractor shall not be responsible for mowing unless an item for mowing is
scheduled in the Proposal form.

The Engineer may direct the Contractor to construct Hot Mix Asphalt patch in order
to maintain sections of traveled way and shoulders in a smooth riding condition at all times
including seasonal shutdowns. Payment for Hot Mix Asphalt patch will be made in
accordance with the item Hot Mix Asphalt Patch except for those areas which are damaged
by the Contractor's operations.

The Contractor shall be responsible for the Maintenance and Protection of Traffic
within the project limits until acceptance. This maintenance shall consist of the continuous
and effective work prosecuted day by day throughout the working and non-working hours
including weekends and holidays with adequate equipment and forces to the end that the
roadway is kept in satisfactory condition at all times as directed by the Engineer/Traffic
Engineer.

No requirement or omission to require any precautions under this contract shall be
deemed to limit or impair any responsibility or obligations assumed by the contractor under
or in connection with this Contract, and the contractor shall, at all times, maintain adequate

TRAFFIC CONTROL
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protection to safeguard the public and all persons engaged in the work and shall take such
precautions as will accomplish such end, without undue interference with the public.

If the Contractor at any time fails to comply with these provisions, the Engineer will
immediately notify the contractor of such non-compliance. If the contractor fails to remedy
unsatisfactory maintenance within 24 hours after receipt of such notice, the Engineer may
proceed to maintain the project and the entire cost of this maintenance will be deducted from
any monies due or that may become due the contractor.

B. Detours

Approval of the Engineer and consent of the local authorities having jurisdiction shall
first be obtained for rerouting traffic over detours that are not shown on the Plans. All
necessary arrangements shall be made with such authorities regarding the establishment,
maintenance, and repair of such detours, the regulation and direction of traffic thereon, and
signing adequate directional and detour signs, acceptable to the local authorities, shall be
furnished and erected at the locations where such authoritics may direct. All Work in
connection with such detours shall be at no cost to the City.

Any detours used exclusively for hauling materials and equipment shall be
constructed and maintained at no cost to the City.

The project shall be constructed in accordance with Traffic Control plans proposed
by the Contractor subject to the approval of the Engineer unless there are specific Traffic
Control Plans in the contract.

C. Stage Construction

The Engineer shall be notified one month in advance of a tentative date for
establishing new traffic patterns, This date shall be finalized 14 calendar days before the
establishment of the new traffic patterns resulting from stage construction; and 21 calendar
days before the establishment of a detour for the closing of any roadways.

Existing roadways that are proposed to be dead-ended or abandoned shall not be
closed to traffic until adequate temporary or permanent provisions for traffic have been
approved.

All work on active roadways shall be done in approved stages half of the roadway
width at a time as necessary to maintain vehicular and pedestrian traffic unless otherwise
shown on the plans or as directed by the Engineer.

TRAFFIC CONTROL
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159.03.02 Traffic Control Devices
The following is added to the first paragraph:
Any traffic control devices stolen or damaged in any way shall be repaired or
replaced without additional compensation.
1. Construction Signs
The following is added to the first paragraph:

Construction Signs shall be installed on Breakaway U-posts. U-posts shall be
installed in core drilled holes if located in existing concrete sidewalks to remain and patched
with concrete.

The following is added:

For Resurfacing contracts, the Contractor shall place construction identification signs
on portable Windmaster Sign Stands at locations as directed by the Engineer. These signs
shall be relocated from street to street as final paving is completed.

For Reconstruction projects, the Contractor shall place construction identification
signs on U-posts or wooden posts at locations shown on the plans or as directed by the
Engineer.

6. Traffic Control Truck with Mounted Crash Cushions
The last sentence is changed to:
Submit drawings to the RE detailing the manner of securing the ballast, signed and

sealed by a Professional Engineer, certifying that it is capable of withstanding the impact
forces for which the impact attenuator is rated.
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The following is added to the second paragraph:
8. Portable Variable Message Sign w/Remote Communications (PYMSRC).
The following is added:

Place the PYMSRC at the location directed by the Engineer. Ensure that a designated
representative familiar with the operation and programming of the unit is available on the
Project for On-Site Configuration. Only messages authorized by the City for the Project shall
be displayed. Repair and replace malfunctioning PVMSRC within 12 hours of notification
by the Engineer.

Provide a broadband cellular telephone service plan with unlimited data service on a IP
based packet network for the intended operational and functional requirements of the
PVMSRC.

9. Portable Trailer Mounted CCTV Camera Assembly (PTMCCA).
The following is added:

Place the PTMCCA at the location directed by the Engineer. Ensure that a designated
representative familiar with the operation and programming of the unit is available on the
Project for initial installation. Repair or replace malfunctioning PTMCCA within 12 hours
of notification by the Engineer.

Provide a system that includes a robotic network camera remotely controllable, including
Pan, Tilt and Zoom (PTZ), and viewable over the internet through a password protected
website. Provide for internet access through the website hosted by EarthCam for City
cameras. No substitution is permitted. Provide broadband communication service and On-
Site Camera Configuration for remote operation and control from the web site to the field
site. Provide continuous viewable image at a minimum of 320H x 240V resolution and 1
frame per sec (fps) through the web site. Provide any incidental equipment or material
required for successful remote operation and communications,

Provide for one week of testing by the City for remotely operating the PTMCCA before the
start of construction operations that require lane or shoulder closures, or other impacts to
traffic.
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159.03.07 HMA Patch
The following is added:

HMA patch shall also be used for the temporary patching of areas disturbed by
sidewalk and driveway construction as well as the ramping of utility castings exposed by
milling prior to paving.

159.03.08 Traffic Direction
A. Flagger
The last sentence is changed to:

Ensure that the flagger is equipped with a STOP/SLOW paddle and follows MUTCD
flagging procedures.

B. Police

Replace the entire subsection and heading with the following:
B. Jersey City Police Traffic Directors

1. General

Police Traffic Directors for this project shall be off-duty Law Enforcement Officers of the
Jersey City Police Department. The Police Traffic Directors shall be responsible for
maintaining traffic flow, directing the towing of illegally parked vehicles and helping to
provide safety for pedestrians and workmen at the project site. The police traffic directors
shall be located where shown on the plans or at specific locations designated by the Engineer,
the Contractor and/or the Jersey City Police Department during construction hours.

The Contractor shall comply with any rule or regulation of the State of New Jersey and the
City of Jersey City relative to providing uniformed Police Officers of the City of Jersey City
to regulate or control traffic on existing streets which are interfered with the Contracior’s
operations. Jersey City Police Traffic Directors are required when working at signalized
intersections and during milling and paving operations. City of Jersey City Ordinance No.
11-011 adopted by the Municipal Council on January 26, 2011 establishes the procedure and
fees for providing off-duty police officers for Special Detail Assignments. A summary of
those procedures and fees is contained herein.

TRAFFIC CONTROL
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2. Request For Services

The City of Jersey City 1s divided into four (4) Districts: North, South, East and West. The
contact person to request the services of off-duty law enforcement officers in the City of
Jersey City Police Department are as follows:

J.C. POLICE OFFICE OF OFF-DUTY EMPLOYMENT
1 JOURNAL SQUARE PLAZA, 4™ FLOOR

JERSEY CITY, NEW JERSEY 07306

PHONE: 201 547-5830, 5832, 5833

THOMAS J. MAHONEY

CELL: 201 424-6453

Fax: 201 547-5910

E-MAIL: TMAHONEY@NJJCPS.ORG

J. C. POLICE NORTH DISTRICT J.C. POLICE SOUTH DISTRICT
282 CENTRAL AVENUE 191 BERGEN AVENUE

JERSEY CITY, NEW JERSEY 07307 JERSEY CITY, NEW JERSEY 07305
PICKMASTER PICKMASTER

201 547-5350 201 376-3375

CELL: 862-754-1823

J.C. POLICE EAST DISTRICT J.C. POLICE WEST DISTRICT
207 7' STREET 576 COMMUNIPAW AVENUE
JERSEY CITY, NEW JERSEY 07302 JERSEY CITY, NEW JERSEY 07304
PICKMASTER PICKMASTER

201 780-6755 201 547-5450 OR 5446 OR 5447

CELL: 862-754-1826
This project is located in various Districts.

All requests for services for a period of one week or longer shall be made at least 10 days
before such services are required. All requests for services for a period of less than one week
shall be made as soon as practicable but in no event less than 24 hours before such services
are required, except in an emergency situation.

TRAFFIC CONTROL
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3. Trust Account

To assure the timely payment of wages to police officers who perform off-duty services and
to meet the requirements of the Fair Labor Standards Act, the City of Jersey City has
established a Trust Account known as the “Off Duty Employment Trust Account”, This
Account is dedicated for the receipt of fees collected for the payment for off-duty
employment.

A prospective employer of an off-duty police officer shall estimate the number of hours
required. The estimate shall be approved in writing by the Chief of Police, and an amount
sufficient to cover the rates of compensation and administrative fees set forth in Subsection
D for the total estimated hours of service shall be deposited into the Trust Account.

All payments must be remitted directly to the City of Jersey City for said account. Deposits
shall be in the form of certified check, bank check, money order or business check at the
discretion of the Fiscal Officer. No officer shall be paid directly by any employer for
requested services nor provide any such services for more hours than are specified in the
request for services.

In the event the funds in any individual or entity’s Trust Account should become depleted,
services of off-duty law enforcement officers shall cease and requests for further or future
services shall not be posted until additional funds have been deposited in the Trust Account.
In the event of a project which requires services over an extended petiod, the Jersey City
Police Department Fiscal Officer may require advance payment equal to 25% of the
projected extended time period with additional 25% advances as the project continues.

4, Rates of Compensation

Rates of compensation including a $5.00 per hour administrative fee for contracting
the services of off-duty law enforcement officer are as follows:

Police Officer For Detail at Construction Site on a City Project

7:00 am to 4:00 pm $40.00/Hr
7:00 am to 4:00 pm (overtime rate over 8 Hrs.) $57.50/Hr
4:00 pm to 6:00 am (overtime rate and night differential)  $67.50/Hr
4:00 pm to 6:00 am (night differential) $50.00/Hour
TRAFFIC CONTROL
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Saturdays (Time and a Half Rate) $57.50/Howr
(after 4pm, additional
$10.00/Hr)

Sundays or Holidays (Double Time Rate) $75.00/Hour
(after 4pm, additional
$10.00/Hr)

Police Officer Supervisor of the Rank of Sergeant or Lieutenant
Add an additicnal $10.00/Hour

Police Vehicle and Fuel

$10.00/Hour

Holidays referenced herein are New Years Eve, New Years Day, Good Friday,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the day following
Thanksgiving Day, Christmas Eve and Christmas Day.

A prospective employer who fails to notify the Jersey City Police Department at least Twelve
(12) hours before the commencement of services shall compensate the officer for four (4)
howrs. If the officer works less than four (4) hours and the job is completed, the officer is
entitled to be paid a minimum of four (4) hours at the rates of compensation listed above.

The City of Jersey City Division of Engineering, Traffic and Transportation will not
reimburse the Contractor for Jersey City Police Traffic Directors who are not cancelled at
least Twelve (12) hours prior to the scheduled start time to cancel the job except for
unforeseen weather conditions.

SPECIAL NOTE

The contractor shall keep a neat and organized record log book showing the date, time,
focation and number of hours worked by Jersey City Police Traffic Directors on this
project. Every Jersey City Police Traffic Director shall sign the log book. Copies of this
record log book and the Contractor’s own daily sign-in sheets shall be submitted to the
Engineer before reimbursement payment is made to the contractor.

TRAFFIC CONTROL
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159.03.09 EMERGENCY TOWING SERVICE
Replace entire subsection with the following:

The Jersey City Police Department will arrange for towing services to remove
vehicles as required during the course of the construction of the Project.

159.04 MEASUREMENT AND PAYMENT

Delete the last two items:

Add the following items:
Item Pay Unit
Construction Identification Sign, 48” x 48” Unit
Construction Identification Sign, 48” x 60” Unit
Traffic Director, Flagger Hour
Traffic Director, Jersey City Police Hour

Traffic Director, Jersey City Police {overtime rate, 7 am to 4 pm) Hour
Traffic Director, Jersey City Police {overtime rate +night
differential, 4 pm to 6 am) Hour
Traffic Director, Night-time, Jersey City Police (night differential,
4 pm to 6 am) Hour
Traffic Director, Supervisor, Jersey City Police Hour

Traffic Director, Night-time Supervisor, Jersey City Police
(4 pm to 6am) Hour
Traffic Director, Supervisor, Jersey City Police
(overtime rate after 8 hrs) Hour
Traffic Director, Supervisor, Jersey City Police
(overtime rate + night differential,

4 pm to 6 am) Hour
Police Vehicle and Fuel Hour
Portable Variable Message Sign w/Remote Communication Unit
Portable Trailer Mounted CCTV Camera Assembly Unit
TRAFFIC CONTROL
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The following is added to the First paragraph:

Separate payment will not be made for relocating Traffic Control Devices from street to
street. Payment will be made for the maximum quantity of Traffic Control Devices required
to be in service at one time according to traffic control requirements.

Separate payment will not be made for Relocating Construction Identification Signs on
portable Windmaster Signs Stands from street to street, but all costs thereof shall be included
in the Item Construction Identification Sign, 48” x 48” scheduled in the Proposal.

The last paragraph is deleted.

The following is added:

Separate payment will not be made for posts for Construction Signs.

Separate payment will not be made for Traffic Control Coordinator but all costs thereof shall
be included in the various Pay ftems scheduled in the Proposal.

Separate payment will not be made for coordinating with the JCPE for the posting of the
“Emergency No Parking” signs or notifying all residents and businesses in writing but all
costs thereof shall be included in the Various Pay Items Scheduled in the Proposal.

TRAFFIC CONTROL
TS-13 of 13

Revised July 2013




SECTION 401 - HOT MIX ASPHALT (HMA) COURSES

401.02.02 EQUIPMENT
The last paragraph is changed to:

When an MTV is used, instalt a paver hopper insert with a minimum capacity of 14 tons
in the hopper of the HMA paver.

401.03 CONSTRUCTION
401.03.01 Preparing Existing Pavement
A. Milling of HMA
Stage. ..o Max time interval allowed
A. Milling of HMA
The last paragraph is changed to the following:

Milled arcas shall not be left unpaved for longer than 72 hours, unless approved
by the Engineer.

The following is added:

At all limits of milling, existing pavement surfaces to remain shall be milled
perpendicular to the curbline in a neat straight line. If sawcutting is required to -
obtain a neat straight line, it shall be paid for under the Item Sawcutting.

Any existing curb or sidewalk damaged during milling operations shall be
replaced in conformance with Jersey City Standards at the Contractot's expense.

All milled material shall become the property of the contractor and shall be
disposed of at a certified Recycling Facility in accordance with Subsection
202.03.07. All milled material shall be removed daily. No stockpiling of milled
material will be permitted.

HMA COURSES
TS-10f9




The entire roadway shall be cleared of all equipment and opened up to traffic
following completion of the day's work. The appropriate construction signs
alerting motorists of a milled pavement and exposed castings shall be posted at
locations as directed by the Engineer.

Prior to the opening of the roadway to traffic, all manhole castings and valve
boxes exposed after milling shall be coated with polymerized joint adhesive and
ramped with Hot Mix Asphalt, to the top of the casting and tapered back to meet
existing grade. All transverse edges of milled areas at limits of milling shall also
be coated with tack coat and ramped with Hot Mix Asphalt to provide a smooth
transition from the milled surface to the remaining pavement. The cost of
ramping will be paid for under the tem HMA Patch. All temporary HMA patch
ramps shall be removed immediately prior to final paving.

Repairing HMA Pavement
The following is added to the end of the second paragraph:

Unstable or loose subbase material shall be removed to a maximum depth of §
inches and replaced with dense graded aggregate base course and be compacted.

401.03.03 HMA COURSES

D. Transportation and Delivery of HMA.

THE FIRST PARAGRAPH IS CHANGED TO:

Deliver HMA using HMA trucks in sufficient quantities and at such intervals to allow
continuous placement of the material. Po not allow trucks to leave the plant within |
hour of sunset unless night time lighting is provided as specified in 108.06. The RE
will reject HMA if the HMA trucks do not meet the requirements specified in
1009.02. The RE will suspend construction operations if the contractor fails to
maintain a continuous paving operation. Before the truck leaves the plant, obtain a
weigh ticket from a fully automatic scale. Before unloading, submit for each
truckload a legible weigh ticket that includes the following:

N YRR

Name and location of the HMA plant. -
Project title.

Load time and date.

Truck number,

Mix designation.

Plant lot number.

Tare, gross, and net weight

HMA COURSES
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E. Spreading and Grading.
THE THIRD PARAGRAPH IS CHANGED TO:

The use of an MTV is optional for the construction of intermediate and surface course
in the traveled way. If an MTV is used, ensure that the MTV independently delivers
HMA from the HMA trucks to the HMA paver. Operate the MTV to ensure that the
axle loading does not damage structures, roadway, or other infrastructure.

Or
THE THIRD PARAGRAPIH IS CHANGED TO:

Use an MTV for the construction of intermediate and surface course in the traveled
way. Ensure that the MTV independently delivers HMA from HMA from the HMA
trucks to the HMA paver. Operate the HMA to ensure that the axle loading does not
damage structures, roadway, or other infrastructure.

Use an MTV for the construction of surface course in the traveled way. Ensure that
the MTV independently delivers HMA from the HMA trucks to the HMA paver.
Operate the MTV to ensure that the axle loading does not damage structures,
roadway, or other infrastructure.

H. Air Voids Requirements
This subsection is replaced by the following:

The in-place air voids of each mixture in a completed lot shall be a minimum of 2
percent and a maximum of 8 percent. Conformance will be determined on the basis of the
average of five air voids measurements for each lot of approximately 10,000 square yards
of pavement surface area. Air voids will be determined from 6-inch diameter drilled cores
tested according to AASHTO T166 and T209. The pay quantity for each nonconforming
lot will be reduced according to the following table.

HMA COURSES
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REDUCTION PER LOT DUE TO NONCONFORMANCE TO AIR VOIDS REQUIREMENT

LOT AVERAGE AIR VOIDS REDUCTION PER LOT
(FIVE SAMPLES) (PERCENT OF
EACH LOT)
0.0 TO 1.4
20
1.5TO 1.9
10
2.0 TO 8.0
0
8.1 TO 9.0
5
9.1 TO 10.0
10
OVER 10.0
20

1. Thickness Requirements
This subsection is replaced by the following:

For Resurfacing Projects:

This subsection is deleted. Surface Course Thickness requirements will be
according to the following table:

Surface Course Thickness Requirements

HMA Mix Design Size Desiﬁnation Minimum Allowable Compacted Lift
Thickness

95MM 1.00 Inch
12.5 MM 1.25 Inches
19 MM 2.00 Inches

For New Construction, Complete Reconstruction or Widenings Greater Than Eight Feet

This subsection is changed to:

Upon completion of the bituminous concrete paving, the engineer will obtain
cores from the finished pavement at random locations,

The thickness requirements contained herein shall apply only when each
component hot mix asphalt mixture in pavement structure is specified to be a uniform
thickness, when such uniform thickness hot mix asphalt mixtures are specified, the
combined total thickness of the mixture or mixtures shall be measured to determine

HMA COURSES
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compliance with the governing acceptance limit shown in Table 401.03.03-8. In
addition, the surface course shall be measured to determine compliance with a minimum
thickness requirement using an acceptance limit of 1.25 inches. Results of this check on
surface course minimum thickness will be used solely to determine whether a remove and
replace or an overlay condition exists, not for payment reduction.

TABLE 401.03.03-8 THICKNESS ACCEPTANCE LIMITS

Specified or Total Plan Acceptance Limit
Thickness (Inches) (Inches)
1.5 1.25
2.0 1.70
2.25 1.90
3.0 2.60
4.0 3.50
4.5 3.95
5.0 4.40
5.5 4.85
6.0 5.30
over 6.0 Specified Thickness Less Than 0.7

Conformance to thickness requirements will be determined in lots consisting of
approximately 10,000 square yards or less. Areas consisting of different combinations of
Hot Mix Asphalt mixtures or thickness will not be included in the same lot.

A thickness lot shall have not more than 25 percent of the lot area, as determined
from Table 401.03.03-9, less than the governing acceptance limit for total thickness
shown in Table 401.03.03-8.

The acceptance of a thickness lot will be determined from thickness
measurements of five drilled cores obtained by the Engineer for each lot. Each core will
be removed from a random location within each lot and shall be 2 minimum of 6 inches
in diameter. The total core thickness and the thickness of each component hot mix asphalt
mixture contained therein will be determined in accordance with NJDOT B-4 -
Measuring thickness of HMA Cores.

When variations in total thickness cause more than 25 percent of the areas of a lot
to be less than the governing acceptance limit shown in Table 401.03.03-8, the lot is
unacceptable and shall be removed and replacéd or overlaid. However, should the percent
of lot deviating from the thickness acceptance limit not exceed 45 percent, upon written
request, the lot may be left in place without being overlaid provided that the lot payment
will be reduced in accordance with Table 401.03.03-9.

HMA COURSES
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The percent of lot area less than the applicable acceptance limit shall be
determined from the calculated value for the term QL.

The Term QL is here defined as:

QL = AVERAGE LOT THICKNESS - THICKNESS ACCEPTANCE LIMIT
RANGE

Where average lot thickness is the average of the total thickness measurements
obtained from the five lot cores and range is the absolute difference between the smallest
and largest total thickness measurements obtained from the five lot cores.

Table 401.03.03-9 Reduction Per Lot Due to Nonconformance
to Thickness Requirements

QL
EQUAL TOOR LESS  PERCENT OF LOT AREA OUTSIDE  REDUCTION PER LOT
GREATER THAN THAN THICKNESS ACCEPTANCE LIMIT  PERCENT(SEE NOTE1)

0.30 - 0-25 NONE

0.23 0.30 26-30 5

0.17 0.23 31-35 10

0.11 0.17 36-40 20

0.06 0.11 41-45 50

0.06 GREATER THAN 45 (SEE NOTE 2)
Note 1 - Percent reductions are not applicable when the term QL is calculated to

determine if the surface course complies with the minimum thickness.

Note 2 - Remove and replace or overlay.

The term QL shall also be calculated for the HMA Surface Course of each lot
independently using the core thickness values for that course and a minimum thickness
acceptance limit of 1.25 inches. When the QL value, so calculated, is less than 0.23 indicating
that more than 30 percent of the surface course is outside the minimum thickness acceptance
limit of 1.25 inches, the surface course in that lot shall be removed and replaced or overlaid,
and any reduction for that lot based on total thickness requirements shall not be applied.

When an unacceptable lot is overlaid, the overlay shall be of the surface course
mixture specified for that lot and shall be a minimum of 1.00 inch thick if that mixture is Hot
Mix Asphalt 9.5 MM Surface Course, 1.25 inches thick if that mixture is Hot Mix Asphalt
12.5 MM Surface Course and 2 inches thick if that mixture is Hot Mix Asphalt 19 MM
Surface Course.

The overlaid or replaced lot is only that material placed up to the specified total

HMA COURSES
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thickness of the combined mixtures. For an overlaid or replaced lot, the quantity of material
shall be determined using the computed average weight of the mixture, the area of the lot and
the difference between the specified total thickness and the average thickness of the five lot
cores.

J. RIDE QUALITY REQUIREMENTS
This subsection is replaced by the following:

The paving operation is acceptable if the surface course is in substantial
conformity with 1/8 inch in 10 feet surface tolerance. Should the surface be found not in
conformity, the resident engineer may direct that paving operations be discontinued until
mutually acceptable paving methods or equipment is utilized. Additional compensation,
extension of contract time, or other concession will not be permitted because of revised
methods or equipment necessary to produce a HMA surface in substantial conformity
with a 1/8 inch in 10 feet surface tolerance.

401.03.05 CORE SAMPLES

Delete entire subsection and replace with the following:

For City funded projects, the contractor shall hire a private testing laboratory to perform
testing of the Hot Mix Asphalt Surface Course or Base Course if applicable. The
laboratory must be approved by the American Association of State Highway and
Transportation (AASHTO) Material Reference Laboratory. The technician who performs
the testing shall be certified by the Society of Asphalt Technologists of New Jersey as an
Asphalt Technologist.

The work shall consist of taking 6 inch nominal diameter cores of the newly constructed
Hot Mix Asphalt Surface Course and Base Course if applicable, and testing those cores in
accordance with these and AASHTO Specifications as amended for State Local Aid.

Upon completion of an HMA lot, drill cores at random locations determined by the
private testing laboratory at least 12 hours after paving, Take cores in the presence of the
Engineer.

Use drilling equipment with a water-cooled, diamond-tipped, masonry drill bit that shall
produce 6-inch nominal diameter cores for the full depth of the pavement. Remove the
core from the pavement without damaging it. After removing the core, remove all water
from the hole. Fill the hole with HMA or cold patching material, and compact the
material so that it is ¥4 inch above the surrounding pavement surface.

HMA COURSES
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After each air void lot is placed, drill cores so that the full depth of the course is
recovered for air void acceptance testing. If thickness acceptance testing is required as
specified in 401.03.03.1, drill the surface course air void cores for the full depth of
pavement. The private laboratory shall test the full-depth cores for surface course air
voids, surface course thickness, and total thickness if applicable for new pavement
construction.

Regardless of the funding source, the Hot Mix Asphalt shall also be tested at the
asphalt plant by the plant’s Asphalt Technologist for composition compliance. The

results of those tests shall be recorded on New Jersey Department of Transportation
Form DS-8 and submitted to the Engineer in a timely manner.

401.04 MEASUREMENT AND PAYMENT

The items Hot Mix Asphalt Pavement Repair, Polymerized Joint Adhesive, Tack Coat,
Tack Coat 64-22, Prime Coat and Core Samples, Hot Mix Asphalt are deleted.

The following Items are added:

Item Pay Unit
Hot Mix Asphalt Milling, 3” or Less Square Yard
Hot Mix Asphalt Pavement Repair Ton
Hot Mix Asphalt 19H 64 Base Course Ton
Hot Mix Asphalt 9.5M 64 Surface Course Ton
Hot Mix Asphalt 12.5 H 76 Surface Course Ton
6" Dia. Core Samples for Air Voids and Thickness, HMA Unit

Delete the Second paragraph and replace with the following:

The City will measure Hot Mix Asphalt Pavement Repair by the ton of HMA 19H
64 Base Course installed. Separate payment will not be made for Sawcutting and Dense
Graded Aggregate Base Course if required. All costs thereof shall be included in the price
bid for Hot Mix Asphalt Pavement Repair.

Delete the Third paragraph and replace with the following:
Separate payment will be not be made for Tack Coat, Tack Coat 64-22, and prime

coat. All costs thereof shall be included in the prices bid for Hot Mix Asphalt Base
Course and Hot Mix Asphalt Surface Course.

HMA COURSES
TS-8 of 9




Delete the Fifth paragraph and replace with the following:

Separate payment will not be made for polymerized joint adhesive. All costs thereof shall
be included in the prices bid for Hot Mix Asphalt 19H 64 Base Course and Hot Mix
Asphalt 9.5 H 64 or 76 Surface Course,

The Last paragraph is deleted.
The following is added:

Separate payment will not be made for the disposal of milled material but all costs
thereof shall be included under the item HMA Milling, 3” or less.

Separate payment will not be made for inilling and paving on Saturdays or at
night if required under the Contract but all costs thereof shall be included under the Item
Milling and HMA Surface Course.

Separate payment will not be made for any additional portable lighting necessary
to mill and pave at night but all costs thereof shall be included under the item HMA
Milling, 3” or less and Hot Mix Asphalt 9.5 H 64 or 76 Surface Course.

Separate payment will not be made for the asphalt paving technologist (APCT) at
the plant and on site, full time, but all costs thereof shall be included under the item Hot
Mix Asphalt 9.5 H 64 or 76 Surface Course.

Payment for HMA for ramp ups to manholes or water or gas valves boxes after
milling, shall be made under the item HMA Patch.

HMA COURSES
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SECTION 610 TRAFFIC STRIPES, TRAFFIC MARKINGS AND/OR
SYMBOLS

610.01 DESCRIPTION

The following is added:

This Project involves the removal and/or replacement of existing, missing or faded Traffic
Striping, Markings and/or Symbols and the application of new Traffic Striping, Markings
and/or Symbols, on various streets within the City of Jersey City. Also, the repair of
existing Polymer Cement Slurry Decorative Crosswalks and Polymer-Resin Imprinted
Decorative Crosswalks (3/4” thick).

The Engineer will direct the contractor as to where the work will be performed and will
guarantee at least a day’s worth of work. Also, work will be conducted in a contiguous area
and will be limited to the availability of funds. The cost of Mobilization shall be included in
the bid prices. Work will only be performed when the weather conditions are conducive to
thermoplastic application (ambient and substrate temperature 40 degrees Fahrenheit and
rising) and the Polymer Crosswalks (ambient and substrate temperature 50 degrees
Fahrenheit and rising, for at least 6 hours after application)

610.04 MEASUREMENT AND PAYMENT
The first, second and fourth items are de;leted.

The following Ttems are added:

Item Pay Unit
Install Traffic Stripes, Long Life, Thermoplastic, 4” Wide Linear Foot
Install Traffic Stripes, Latex (Water-Borne Paint), 4” Wide Linear Foot

Removal of Traffic Stripes, Long Life, Thermoplastic 4” Wide Linear Foot
Removal of Traffic Stripes, Latex (Water-Borne Paint), 4” Wide Linear Foot
Install Traffic Markings/Symbols, Long Life, Thermoplastic Square Foot
Install Traffic Markings/Symbols, Latex (Water-Borne Paint) Square Foot
Removal of Traffic Markings/Symbols, Long Life, Thermoplastic Square Foot
Removal of Traffic Markings/Symbols, Latex (Water-Borne Paint) Square Foot
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The following is added:

Traffic markings of the various types and materials for words, arrows or other pavement
symbols will be measured by the square foot in accordance with the following table:

Pavement Markings Area (S.F.)
Straight Arrow 14
Straight and Left or Right Turn Arrow , 28
Left or Right Turn Arrow 14
"ONLY” 24
“SCHOOL" 41
“BUS" 24
“STOP” ' 27
“25 MPH" 38
“SLOW” 30
“XING” 27
“PED” 14
“AHEAD” 42
“YIELD” 42
“HELMETED BICYCLIST SYMBOL” 42
“HELMETED BICYCLIST SYMBOL” 48
WITH CHEVRONS

No additional payment will be made for Traffic Striping or Crosswalk work done at night if the
Contractor so chooses, but all costs thereof shall be included in the various bid items.
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SECTION 612 - SIGNS
612.02 MATERIALS

The following item is deleted from the materials list:
Non-Breakaway Sign Supports.........cco.oeevvinvinnin.. 911.02.03

The second paragraph is deleted.

The following is added:
All street signs shall be fabricated of flat aluminum sheets and shall be covered

with Type-XI (diamond grade cubed) wide-angle high performance prismatic retro-
reflective sheeting series 4090 per 3M or equivalent.

612.03 CONSTRUCTION

612.03.01 Regulatory and Warning Signs and Type GA “U” Post Support Guide
Signs

The following is added:

Parking restriction signs shall be mounted 45 degrees to traffic. All other signs
shall be mounted 90 degrees to traffic or as directed by the Engineer,

All Regulatory and Warning Signs shall be mounted at a minimum of seven (7
feet above final grade and at a minimum of one (1) foot horizontal offset from front of
curb to edge of sign on a 2 piece galvanized steel “U”-post sign support with the
breakaway feature assembly.

Add the following subsection:
612.04 MEASUREMENT AND PAYMENT
The first Item is deleted.

The following Items are added:

Item Pay Unit
Regulatory and Warning Sign with Steel U-Post Square Foot

The following is added at the end of the subsection:

No separate payment will be made for Charcoal Gray Concrete around new Steel U-posts
in Gray Sidewalk but all costs thereof shall be included in the various traffic sign items.

SIGNS
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CITY OF JERSEY CITY
DIVISION OF PURCHASING

384 CENTRAL AVENUE, 2ND FLOOR | JERSEY CITY, NJ 07307
P: 201 547 5155/51586 | F: 201 547 6585

PETER FOLGADO
%Ergfyrmtr?rp DIRECTOR OF PURCHASING, QPA., RRPO.

CERTIFICATION REGARDING SUSPENSION/DEBARMENT

[ am of the firm of ,

the Contractor who submitted the lowest responsible bid for the project known as

I executed the Proposal submitted to the City of Jersey City with the full authority to do
so. As of the date of execution of this Certification on this day of g

20_, the firm of has not been suspended or debarred

from submitting bid proposals by the United States of America, its departments,
divisions, and agencies or by the State of New Jersey, its departments, divisions, and
agencies.

I certify that the foregoing statements are true. I am aware that if any of the

foregoing statements made by me are willfully false, I am subject to punishment.

(Name of Contractor)

Signed By:

Dated:

Title:

Sworn and subscribed to before me
This day of ,20_,

*Must be notarized and returned with bid only if total bid amount exceeds $100,000.00

WWW.JERSEYCITYNJ.GOV




CITY OF JERSEY CITY
DEPARTMENT OF ADMINISTRATION
DIVISION OF ARCHITECTURE, ENGINEERING

' TRAFFIC AND TRANSPORTATION

- PROPOSAL

DO NOT REMOVE THESE PROPOSAL PAGES. SUBMIT THE ENTIRE BOUND
DOCUMENT AS BID PROPOSAL IN A SEALED ENVELOPE LABELED ON BOTH SIDES
WITH THE PROJECT TITLE.
TITLE: CITYWIDE SPEED HUMPS, SIGNAGE AND

PAVEMENT MARKINGS
PROJECT NO.: T-2015-005
COMPANY:
ADDRESS:

-
TELEPHONE:
E-MAIlL:

Ry

TO THE CITY OF JERSEY CITY:

In compliance with your Invitation for Bids dated , 2015, we the
undersigned hereby declare that we have carefully examined the Plans, Specifications and all
other Contract Documents; that we have carefully examined the Project Site and all other
matters pertaining to the proposed work; including subsurface conditions and that we propose to
furnish all labor, equipment and materials necessary 10 complete the work in full accordance
. with the Contract Documents at the price per unit of measure of each scheduled item of work in
the following "Schedule of Prices".

Bidder hereby agrees to commence work under this contract on of before a date to be specified
in written "Notice to Proceed" of the City and to fully complete the project within 360
consecutive calendar days thereafter as stipulated in the specifications. Furthermore, it is
understood and agreed in accordance with Article GC-36 "Time for Completion, Liguidated
Damages and Extension of Time", that liquidated damages in the amount set forth in Article
GC-36 will be charged to the Bidder for each consecutive calendar day of delay until the work is

completed and accepted.

Bidder acknowledges receipt of the following Addendum:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated
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It is understood and agreed that the Total Price stated by the undersigned in the "Schedule of
Prices" is based on the Estimated Quantities and will only control in the awarding of the
Contract. It is further understood that the quantities stated in the "Schedule of Prices" for the
[tems are estimated only and may be increased or decreased as provided in the Specifications.

Attached herewith is a:

(Cashier's Check)
(Certitied Check)
(Check one) (Bid Bond)
in the amount of $ representing ten percent (10%) of the

Total Price bid; but not more than Twenty Thousand Dollars ($20,000.00) nor less than Five
Hundred Dollars ($500.00).

The undersigned agrees that this Check or Bid Bond is to be forfeited as liquidated damages
and not as a penatlty, if the Contract is awarded to the undersigned and the undersigned shall
fail to execute the Contract for the Project or forward the required Bonds within the
stipulated time. Otherwise, the Check or Bid Bond will be returned to the undersigned.

Choice-of-Retainage:

If the Tota) Price bid for the Contract work exceeds One Hundred Thousand ($100,000.00)
Dollars the undersigned elects the following option for retainage in accordance with the
General Conditions: (check one only)

2% Cash from each payment.

2% of Contract Amount in Bearer Bonds or Notes deposited with the City.
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Attachments-to-Proposal:

The Bidder is required to submit the following detailed evidence that he has a competent
organization which has constructed work similar in amount, value, cost and character, and
has sufficient equipment available for the execution of the Contract.

The following attachments shall be submitted by the Bidder and are hereby made part of this
Proposat:

1. A sworn statement of work performed during the last three (3) years. (See "1.
Certificate of Experience)

2. A sworn statement of Plant and Equipment Questionnaire for use on this Project,
consisting of four (4) sheets and attachments prepared by the Bidder, All Bidder's
attachments shall be signed. (See attached forms entitled "2. Plant and Equipment
Questionnaire™) :

3.%  Recent financial statement, (See attached form entitled "3. Financial Statement").
For projects with total base bid price of $1.0 million or greater, the Financial
Statement shall be a Certified Financial Statement prepared within the past fifteen
(15) months. '

4%  Affidavit of Non-Collusion. (See attached form entitled "4. Non-Collusion Affidavit")

5. Statement of Corporation or Partnership. (See attached form entitled "5. Corporation
or Partnership Statement")

6.*  Bidder is required to complete the enclosed Affirmative Action Forms.
(See Bid Documents Subsection entitled “EEQ/Affirmative Action Requirements”)

7. Bid Guarantee (See Information to Bidders Article No. 9)

8. Consent of Surety (See Information to Bidders Article No.10)

9%  Business Registration Certificate issued by the State of New Jersey, Department of
the Treasury (See GC-55 NJ Business Registration Requirements for Construction
Contracts).

* May be submitted within twenty four (24) hours after Bid reception. Business

Registration Certificate may be submitted with Proposal or prior to the Contract

Award.

Failure to submit the Attachments will result in the automatic rejection of the bid.
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BID PROPOSAL CHECK LIST

The following documents are to be completed and submitted with the bid proposal.
Compliance shall be indicated by placing initials on the line preceding each item attached:

* List of Prices

*  Grand Total Bid Price
Alternate(s), if applicable, with supporting documentation, if applicable.
Substitutions, if applicable, are attached in conformance with the Information
to Bidders, Article 22, Substitutions

*  Certificate of Experience of General Contractor
Certificate of Experience for subcontractors required to be named pursuant to
N.J.S.A. 40A:11-16

* Plant and Equipment Questionnaire completed by General Contractor

Plant and Equipment Questionnaire completed by Subcontractors required to

be named pursuant to N.JL.S.A. 40A:11-16

Non-Collusion Affidavit

* Corporation or Partnership Statement
Form MWB-3 - Minority/Women Business Compliance Plan (3 Forms)
Exhibit B: Mandatory Equal Employment Opportunity Language (N.J.S.A.
10.5-31 et seq) (N.J.A.C. 17:27) Construction Contracts must be signed.
State of New Jersey, Division of Contract Compliance Equal Employment
Opportunity in Public Contracts’ Initial Project Workforce Report
Construction (Form AA-201). Must be submitted after notification of
award but prior to signing a construction contract. Form AA-201 may be
obtained and must be submitted to Jersey City’s Public Agency Compliance
Officer (P.A.C.0.}) at Office of EEO/AA, 280 Grove Street, Room - 103,
Jersey City, NJ 07302, Telephone 201-547-4533 and Fax 201-547-5088.

* Bid Bond

* Consent of Surety
Public Works Contractor Registration Certificates for General Contractor and
all Subcontractors listed on the Plant and Equipment Questionnaire in the
Proposal.
New Jersey Business Registration Certificates of General Contractor and all
Subcontractors listed on the Plant and Equipment Questionnaire in the
Proposal.

*  Written Acknowledgement of Addendum (if issued), on Page P-1 of the Bid
Form, pursuant to N.J.S.A. 40A:11-23.2 (e).

FAILURE TO INCLUDE THE BID DOCUMENTS LISTED IMMEDIATELY ABOVE
THAT ARE MARKED WITH AN ASTERISK (*) SHALL RESULT IN AN AUTOMATIC
REJECTION OF THE BID AT THE TIME OF THE BID RECEPTION.
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ITEMNO. 1

ITEM NO. 2

ITEM NO. 3

ITEM NO. 4

ITEMNO. 5

Proposal

SCHEDULE OF PRICES

TRAFFIC CONES

50 Units @ $ per Unit $

(Write Unit Price)

INSTALL TRAFFIC STRIPES, LONG LIFE, THERMOPLASTIC
4” WIDE

11,500 L.F. @ $ per L.F. $

(Write Unit Price)

HOT MIX ASPHALT 9.5M 64 SURFACE COURSE

575 TON @ $ per TON $

(Write Unit Price)

INSTALLATION OF REGULATORY / WARNING SIGN
WITH STEEL U-POST

1.600SF. @ $ per S.F. $

(Write Unit Price)
TRAFFIC DIRECTOR, JERSEY CITY POLICE

500 Hours @ $__40.00 _ per Hour $.20.000.00

Forty Dollars and No Cents
(Write Unit Price)
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SCHEDULE OF PRICES (Continued)

ITEM NO. 6 TRAFFIC DIRECTOR, JERSEY CITY POLICE
(OVERTIME RATE)

100 Hours @ $__57.50  per Hour $5,750.00

Fifty Seven Dollars and 50 Cents
(Write Unit Price)

TOTAL BID PRICE

(In figures)

(Price in Words - Dollars and Cents)
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PROPOSAL (CONTINUED)

The undersigned is (an individual)

(a corporation) under the laws

(a partnership)
of the State of having offices
at

Signed

Name

(Type or Print)  Title

Company

Address

Phone

Fax

E-Mail

(Seal if Bid is by a Corporation)
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PROPOSAL (CONTINUED)

STATE OF )
: ss.
COUNTY OF )
I, of the City of , in the
County of and the State of ,of full age,

having been duly sworn according to law, upon my oath depose and say that:

Iam of , and

Title Name of Organization
in that capacity, I am authorized or empowered to submit this Proposal and all statements
herein contained are true and correct.

Sworn and Subscribed to the

City of Jersey City
Signature

before me this day
of , 2015.

SIGNATURE OF NOTARY PUBLIC
{Stamp and Seal)

My commission expires
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1. CERTIFICATE OF EXPERIENCE:

The Bidder must supply a document which will indicate his experience in performing the
required work under this Project. This document shall be attached to this Proposal and along
with this Certificate, shall be signed by Bidder.
The information to be included on this document shall consist of at least the following:
(1) Name of Owner
(2) Amount of Contract
(3) Type of Work
(4) Name of Owner's Engineer in Charge of Work

(5) Address of Owner's Engineer, Street and Municipality

{6) Approximate Dates
hereby certities that

has performed the following work as described

on the attached sheet within the past three (3) years.

Name of Bidder

By

Witness

Title

Date

IMPORTANT: THIS CERTIFICATION MUST BE FILLED IN BY BIDDER.
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2. PLANT AND EQUIPMENT QUESTIONNAIRE

Submitted to City of Jersey City

By

a Corporation
a Partnership
an Individual

With Principal Office at

The signatory of this questionnaire guarantees the truth and accuracy of all statements and of
all answers (o interrogatories hereinafter made.

a. In what manner have you inspected the proposed work? Explain in detail.
b. Explain your plan and schedule for performing the proposed work.
c. The work, if awarded to you, will have the personal supervision of whom?
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2. PLANT AND EOUIPMENT QUESTIONNAIRE (Continued)

d. Do you intend to do the traffic striping on the proposed work with your own forces?
If so, give type of equipment to be used.

e. Do you intend to sublet any portions of the work? If so, it is
mandatory pursuant. to N.J.S.A. 40A:11-16 that you list the names of those
subcontractors under each discipline below, failure to do so will automatically result
in rejection of the bid.

Trade Name of Subcontractor Address

Plumbing & Gas Fitting

and all kindred work

Steam and Hot Water
Heating and Ventilating
Apparatus, and all kindred
Work

Electric Work

Structural Steel &
Ormamental Iron

Each subcontractor listed above shall fill out and submit a Certificate of Experience (as
shown in this Bid Proposal) and items a, b, ¢, f, g, h, I, and the remaining affidavit, duly
executed, on the last page of the “Plant and Equipment Questionnaire”. The General
Contractor shall supply each subcontractor with duplicate pages of this proposal to be filled
out by the subcontractor and then submitted with the bid proposal.
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2. PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

Whenever a bid sets forth more than one subcontractor for any of the specialty trade
categories listed above, the bidder shall submit to the contracting unit a certificate signed by
the bidder listing each subcontractor named in the bid for that category. The certificate shall
set foith the scope of work for which the subcontractor has submitted a price quote and
which the bidder has agreed to award to cach subconiractor should the bidder be awarded the
contract. The certificate shall be submitted to the contracting unit simultancously with the list
of the subcontractors. The certificate may take the form of a single certificate listing all -
subcontractors or, alternatively, a separate certificate may be submitted for each
subcontractor. If a bidder does not submit a certificate or certificates to the contracting unit,

the contracting unit shall award the contract to the next lowest responsible bidder,

f. Give full information about all of your contracts, whether private or government
contracts, whether prime or sub-contracts; whether in progress or awarded but not yet

begun; or where you are low bidder pending formal award of contract.

- 'The information to be included on this document shall consist of at least the

following:
(a) Owner
(b) Location
(c) Description
(d) Adjusted Contract Amount
(¢)  Amount Completed and Billed
H Additional Earned Since Last Estimate
{g) Balance to be Completed
{h)  Estimated Date of Completion
(i) Totals of Items, D, E, F, G and H above
g. What equipment do you own that is available for and intended to be used on the

proposed project?

The information to be included on this document shall consist of at least the

following;:

Proposal

(a)
(b)
(©)
(d)
()
()

Quantity
Type of Equipment

Description, Size, Capacity, etc.
Condition

Years of Service

Present Location
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2. PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

h. What equipment do you intend to purchase or lease for use on the proposed work,
should the Contract be awarded to you?

The information to be included on this document shall consist of at least the

following:
(a) Quantity
(b) Type of Equipment
() Description, Size, Capacity, etc.
(d)  Approximate Cost Purchase/Lease
i. Have you made contracts or received firm offers for all materials within prices

used in preparing your Proposal? Do not give name of dealers or manufacturers.

The undersigned hereby declare(s) that the items of equipment in Question g are

owned by ‘ , and are available for and are

intended to be used on the Project, if awarded the Contréct, and that he/they
propose(s) to purchase or lease for the Project the additional items of equipment
stated in Question h.

If awarded the Contract, the undersigned will furnish certificates from the owners of
leased equipment to the effect that, in case of default of Contract, as set forth in NJSS

Subsection 108.14, the Governing Body has the right to take over the leased
equipment for use in completing the work.

Proposal Page P-13




2. PLANT AND EQUIPMENT QUESTIONNAIRE (Continued)

STATE OF )
;oSS

COUNTY OF )
1, of the City of , in the County of

and the State of ' , of full age, having been duly sworn
according to law, upon my oath depose and say that:
[am of , and that

Title Name of Organization

the answers to the foregoing questions and all statements therein contained are true and correct.

Sworn and Subscribed to the

City of Jersey City
before me this day
of , 2015

SIGNATURE OF NOTARY PUBLIC
(Stamp and Seal)

My commission expizres
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3. FINANCIAL STATEMENT
(see no. 3 on page p-3)

ASSETS

Cash 0n HANd ......coovoveererirsrieseeceresreeeasss s s s $

Cash in Bank and

name of $aid BanK........cccevveeeneniineeeeesenc v enes $

Accounts receivable from completed contracts .......c.ooeieen, $

Real Estate used for business purposes......c.ovvvvreeceieneainnens $

Material i SLOCK .ot $

Equipment Book Valle.......ooieveeesvvvvevssssismmessssseseesreseisssesns S

Furniture and FiXTUIES ....ccccvrvrvvereeciereencrieressienssiesssieeions $

OhEr ASSELS c..v.vvveeresieessrerssstsssseesesseeissesssscisssssssnssresssenses B
TOTAL ASSETS ..ottt svssieressinaas 5

LIABILITIES

Notes payable t0 Bank ..., $

Notes payable for Equipment
ODHGALONS 11.evveeieceee e e e s s i

Notes payable for other

OBIIGAONS 1. v et iees st s $

ACCOUNES PAYADIE ....vevevevsierreerreeeeerie s $

Other LIabiltes vvovivevveviicerireeree e sesesseinceesesass s senssaes $
TOTAL LIABILITIES «.ooooooveoseecsensrrneesseese s $

Proposal
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4. NON-COLLUSION AFFIDAVIT

PROJECT TITLE:
STATE OF )
© 88
COUNTY OF )
I, of the City of , , in the County of
and the State of , of tull age, having been duly sworn
according to law, upon my oath depose and say that:
I am of , the
Title Organization

Bidder making the Proposal for the above named Project and that I executed the said Proposal with full
authority to do so; that said Bidder has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free, competitive bidding in
connection with the above named Project; and that all statements contained in said Proposal and in this
affidavit are true and correct, and made with full knowledge that the City of Jersey City relies upon the
truth of the statements contained in said Proposal and in the statements contained in this affidavit in
awarding the Contract for the said Project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure such
Contract upon an agreement or understanding for a commission, percentage, brokerage or contingent
fee, except bona fide employees or bona fide established commercial or selling agencies maintained by

(Name of Contractor)

Sworn and Subscribed to the

City of Jersey City
before me this day
of , 2015

SIGNATURE OF NOTARY PUBLIC
(Stamp and Seal)

My commission expires
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5. CORPORATION OR PARTNERSHIP STATEMENT

Chapter 33 of the Public Laws of 1977 provides that no corporation or partnership shall be awarded any
State, County, Municipal or School Districts contract for purposes of any work or the furnishing of any
materials or supplies unless prior to the receipt of the bid or accompanying the bid of said corporation or
parinership there is submitted a statement. The statement shall set forth the names and addresses of all
stockholders in the corporation or partnership who own ten percent (10%) of its stock of any class or of
all individual partners in the partnership who own a ten percent (10%) or greater interest therein.

Incorporated: Partnership: Date: , 2015
Legal Name of Bidder:
Business Address: Street, City, State and Zip Code

Telephone: ()

Listed below are the names and addresses of all stockholders in the corporation or partnership who own
ten percent (10%) or more of its stock of any class, or of all individual partners in the partnership who
own a ten percent (10%) or greater interest therein.

Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: Address:
Name: ' Address:
Name: Address:
Name: Address:
 Name: Address:

We have no one person who owns ten percent (10%) or more of the corporate or partnership.

Signed:
Title :
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6. BID GUARANTEE (SEE INFORMATION TO BIDDERS ARTICLE NO. 09)

7. CONSENT OF SURETY (SEE INFORMATION TO BIDDERS ARTICLE NO. 10)
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EQUAL EMPLOYMENT OPPORTUNITY (EEO)/
AFFIRMATIVE ACTION (AA) REQUIREMENTS

FOR CONSTRUCTION CONTRACTS

Questions in reference to EEQ/AA requirements for Construction
Contracts should be directed to:

Jeana F. Abuan

EEQ/AA Officer, P.A.C.O.
Department of Administration
Office of EEO/AA

280 Grove Street Room-103
lersey City NJ 07302

Tel. # 201-547-4533

Faxi# 201-547-5088

E-Mail Address: abuanj@jenj.org




Rev. 02/10/12

Minority/Women Business Participation
In City Construction Contracts
City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action .

I Policy

The City of Jersey City has a policy of equal opportunity and nondiscrimination in public
contracting based on race, national origin or gender. Further, the City's policy is to encourage
increased participation of minority owned businesses in city contracts. This is in accordance with
N.J.S.A.  10:5-32, which provides that public works contracts shall provide for equality in
opportunity by any contractor engaged in a public works project.

The City has determined that a “responsible” bidder does not engage in unlawful race or gender
discrimination in its awarding of subcontracts or the purchase of supplies used in construction, and
does make reasonable efforts to solicit and award subcontracts to minority and female businesses.

I1 Purposé

The city has adopted regulations to assure that bidders receiving City Constructions are not
engaged in unlawful discrimination and make reasonable good faith to include persons of color
and women owned businesses as subcontractors. The intent and purpose of these procedures is
not to require that a specific proportion of every contract be allocated to minority and women
owned businesses, but to assure that they are included in the competitive process and have
opportunities to participate in the city’s publicly contracted projects. Pursuant to this policy,
contractor is expected to include minority/women owned businesses in all formal or informal
invitations to quote, etc, and to make every reasonable effort to provide subcontracting
opportunities to qualified minority and women owned businesses.

The purpose of the “participation levels” referred to herein is to help the city determine whether the
contractor has met the requirements of nondiscrimination and of good faith efforts to make
subcontracting opportunities available to minority and woman owned businesses. These
regulations presume that contractors who have attained or exceeded the suggested participation
levels for minority and female subcontractor participation on particular City construction contracts
are not engaging in unlawful sex or racial discrimination and have engaged in reasonable efforts to
involve minority and female subcontractors. A contractor who is unable to attain or exceed such
levels may have its subcontracting practices examined by the city to determine if it is engaging in
unlawful discrimination in subcontracting practices or has failed to engage in reasonable outreach
efforts.




Il Suggested participation level for minority and women owned subcontractors:

A,

Suggested levels of participation for minority owned subcontractors and women
owned subcontractors are determined based on estimates of the dollar value of the
work in the various disciplines which may be subcontracted and the availability of
minority and woman owned prospective subcontractors in the applicable work
areas as reflected in the “SAVI II” database maintained by the State of new Jersey,
Department of Commerce & Economic Development, Division of Small, Women
& Minority Businesses. The Office of the Minority & Women Business Enterprise
Program maintains and updates a listing of minority and women owned businesses
(M/WB'’s) providing various categories of goods and services. Minority and/ or
women owned businesses (M/WB's) are those registered as such with the State of
New Jersey, Department of Commerce & Economic Development, Division of
Small, Women & Minority Businesses (SAVI II database). In addition, bona fide
minority or women owned businesses that are not so registered will be accepted as
such pending completion of the registration process, on recommendation of the
Minority/ Women Business Enterprise Development Program (MWBE Director).

In the event the contractor who is awarded the contract elects to perform in-house,
with its own personnel and resources, parts of the job included in the
subcontracting estimate, the participation levels will be adjusted accordingly.
Suggested participation levels for this project are:

Minority Owned ........... 20% of the total dollar amount of the contract

Woman ownead ....ueevvevcrererenenns 20% of the total dollar amount of the contract

IV~ Availability of information/referral lists of minority/wwomen businesses

A,

To assist the successful bidder in identifying prospective M/WB subcontractors for
various areas of work included in the project, after notification that the City
Council has awarded the contract but prior to the execution of the contract, the
successful bidder should contact the M/WBE Director with regard to meeting the
City's suggested participation levels of M/WB contractors in the specific
disciplines involved in the project.

Identification and/or establishment of prospective subcontractors in various
specialties by the M/WBE Director or any City employee are not to be construed as
making any representation as to the qualification of any such contractor to perform.
Such identification/establishment are made for the sole purpose of identifying
minority and women owned businesses in the required areas of work.
Determination of qualifications for the particular project remains the responsibility
of the contractor. Nothing in these requirements is to be construed as changing in




any way the provision that “bidder will be required to establish to the satisfaction of
the Architect (Engineer) the reliability and responsibility of the proposed
subcontractors to furnish and perform the work . . . “, or any other provision of these
specifications,

V. Bidders will submit with bid proposal:

1. Plan for outreach to and wtilization of minority and/or women owned
businesses as subcontractors, including bidder’s anticipated level for
M/WB’s in each specialty, which parts of the contact bidder plans to
subcontract, and which parts of the contract bidder anticipates
subcontracting to M/WB’s (Form MWB-3)

2, As to subcontractors required to be submitted with the bid proposal
pursuant to NJSA 40A:11-16, or any additional subcontractors requested
for bid submission by the architect Engineer, bidder will indicate, on Form
WMB-3, if any, are minority or woman owned, and what efforts were made
to offer subcontracting opportunities to MWB's in these disciplines,
including “solicitation list” of contractors solicited to quote on the job and
“commitment lists” of those awarded or to be awarded subcontracts.

3. Bidders will provide a separate copy of items 1 and 2 above, which the
Purchasing Agent will forward to the MWB director for review.

The following applies to the apparent lowest responsive biddei‘, or three lowest

responsive bidders, after results of bid reception have been announced by the
Purchasing Agent: :

A

MWBE director will review forms/information submitted by apparent lowest
responsible bidder ( or three lowest responsible bidders ) as part of' the
bid/proposal, for compliance with nondiscrimination and minority/ women
business outreach requirements. These will be preliminary findings, subject to
receipt and review of further information/documentation indicated below,

MWBE Director may communicate with apparent lowest responsible bidder ( or
three lowest ) requesting further information about subcontractors solicited and
subcontractors engaged, and which if any are minority or woman owned, and if
appropriate, offering assistance in identifying prospective minority/women
subconiractors. (See Form MWB-5), Contractor will have one week to respond. If
contractor fails to respond this may resulted in the bid being found non-responsive,
on recommendation of the MWRBE Director in consultation with the Corporation
Counsel.

MWBE review will include



VII

Verifying that proposed subcontractors listed as M/WB’s are listed in the State of
NJ SAVIII database or other recognized MWRBE listings, e.g., New Jersey Transit,
Port Authority, etc. If not, director will attemnpt to ascertain whether said
subcontractors are in fact person of color and/or woman owned and controlled, and
provide assistance to proposed subcontractors in registering with SAVIILIE
MWBE Director has reason to believe the proposed subcontractor is not a bona fide
or woman owned and operated business he/she will inform the bidding contractor
and the city officials referred to in this section, and may require further verification.

Verifying whether bidder has achieved the suggested levels of MWB participation.

If not, reviewing the contractor’s efforts as docurnented and the contractor's reasons
for not achieving such levels,

Findings/Recommendations as to compliance

If the bidder’s MWB targeted participation levels are achieved, bidder will be
presumed not to be engaging in unlawful racial and gender discrimination in the
selection of subcontractors and suppliers and will be presumed to have engaged in
reasonable outreach efforts. '

If the participation levels are not achieved by the bidder, the MWBE director

in consultation with the Corporation Counsel will review the contractor’s outreach
efforts and subcontracting practices to determine is it has engaged in reasonable
efforts to provide subcontracting opportunities to minority owned businesses, or if

- it has engaged or is engaging in untawful race or sex discrimination.

If said review indicates that the bidder has made reasonable efforts to include
minority as subcontractors and suppliers and has not engaged in unlawful race and
sex discrimination, the bidder will be in compliance with the requirements of these
provisions.

If said review indicates that the bidder has failed to make reasonable efforts to
provide opportunities to minority businesses as subcontractors and suppliers, has or
has engaged in unlawful race and sex discrimination, the bidder will be deemed not
responsible under the provisions of these regulations and the provisions of the
specifications. Such recommendation will be made by the MWRBE director to the
Purchasing Agent in consultation with the Corporation Counsel. Any bidder
whose bid is rejected based on finding of diserimination may request and receive a
hearing in accordance with applicable law (local, state and federal).

The review and recommendation process referred to in sections C and D should be
completed within two weeks.

Awarding of contract




The contract will include a provision that Contractor will continue
to comply with the provisions of the Minority/Women Business
Program requirements and the MWB participation levels agreed
upon.

The MWBE Director will monitor contractor's compliance. In the
event that additional or other subcontracting awards become
necessary during the course of the project, the MWBE Director will
continue to assist in identification of prospective minority/ women
subcontractors as appropriate.



(REVISED 4/13)
EXHIBIT B
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A, 10:5-31 et seq. (P.L. 1975, C. 127)
N.JA.C. 17:27
CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, colot, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality ot
sex. Except with respect to affectional or sexual orientation and gender identity or expression,
the contractor will ensure that equal employment opportunity is afforded to such applicants in
recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Such equal employment
opportunity shall include, but not be limited to the following: employment, upgrading, demotion,
ar transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Public Agency Compliance Officer setting forth provisions of this
nondiscrimination clause.

The coniractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising the
labor union or workers' representative of the contractor's commitments under this act and shall
post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construction
trade consistent with the targeted employment goal prescribed by N.J.A.C. 17:27-7.2; provided,
however, that the Dept. of LWD, Construction EEO Monitoring Program may, in its discretion,
exempt a contractor or subcontractor from compliance with the good faith procedures prescribed
by the following provisions, A, B and C, as long as the Dept. of LWD, Constraction EEQ



EXHIBIT B (2 of 4)

Monitoring Program is satisfied that the contractor or subcontractor is employing workers
provided by a union which provides evidence, in accordance with standards prescribed by the
Dept. of LWD, Construction EEO Monitoring Program, that its percentage of active "card
carrying” members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or
subcontractor agrees that a good faith effort shall include compliance with the following
procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a
construction trade, the contractor or subcontractor shall, within three business days of the
confract award, seck assurances from the union that it will cooperate with the contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance
with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as
supplemented and amended from time to time and the Americans with Disabilities Act. If the
contractor or subcontractor is unable to obtain said assurances from the construction trade union
at least five business days prior to the commencement of construction work, the contracior or
subcontractor agrees to afford equal employment opportunities minority and women workers
directly, consistent with this chapter. If the contractor's or subcontractor's prior experience with a
construction trade union, regardless of whether the union has provided said assurances, indicates
a significant possibility that the trade union will not refer sufficient minority and women workers
consistent with affording equal employment opportunities as specified in this chapter, the
contractor or subcontractor agrees to be prepared to provide such opportunities to minority and
women workers directly, consistent with this chapter, by complying with the hiring or scheduling
procedures prescribed under (B) below; and the contractor or subcontractor further agrees to take
said action immediately if it determines that the union is not referring minority and women
workers consistent with the equal employment opportunity goals set forth in this chapter,

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each
construction trade by adhering to the procedures of (A) above, or if the contractor does not have
a referral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions:

(1) To notify the public agency compliance officer, the Dept. of LWD, Construction EEQ
Monitoring Program, and minority and women referral organizations listed by the Dept. of
LWD, Construction EEQ Monitoring Program pursuant to N.J.A.C. 17:27-5.3, of its workforce
needs, and request referral of minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting
available vacancies;

(3) Prior to commencement of work, to request that the local construction trade union refer
minority and women workers to fill job openings, provided the contractor or subcontractor has a
referral agreement or arrangement with a union for the construction trade;
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|
|
(4) To leave standing requests for additional referral to minority and women workers with the |
local construction trade union, provided the contractor or subconiractor has a referral agreement

or arrangement with a union for the construction trade, the State Training and Employment

Service and other approved referral sources in the area;

(5) If it is necessary to lay off some of the workers in a given trade on the construction site,
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable Federal and State |
cowmt decisions;

(6) To adhere to the following procedure when minority and women workers apply or are
referred to the contractor or subcontractor:

(i) The contactor or subcontractor shall interview the referred minority or women worker.

(ii) If said individuals have never previously received any document or certification signifying a
level of qualification lower than that required in order to perform the work of the construction
trade, the contractor or subcontractor shall in good faith determine the qualifications of such
individuals. The contractor or subcontractor shall hire or schedule those individuals who satisfy
appropriate qualification standards in conformity with the equal employment opportunity

and non-discrimination principles set forth in this chapter. However, a contractor or ubcontractor
shall determine that the individual at least possesses the requisite skills, and experience
recognized by a union, apprentice program or a referral agency, provided the referral agency is
acceptable to the Dept. of LWD, Construction EEQ Monitoring Program. If necessary, the
contractor or subcontractor shall hive or schedule minority and women workers who

qualify as trainees pursuant to these rules. All of the requirements, however, are limited by the
provisions of (C) below,

(iif) The name of any interested women or minority individual shall be maintained on a waiting
list, and shall be considered for employment as described in (i) above, whenever vacancies
occur. At the request of the Dept, of LWD, Construction EEQ Monitoring Program, the
contractor or subcontractor shall provide evidence of its good faith efforts to employ women and
minorities from the list to fill vacancies.

(iv) If, for any reason, said contractor or subcontractor determines that a minority individual or a
woman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the
contractor or subcontractor shall inform the individual in writing of the reasons for the
determination, maintain a copy of the determination in its files, and send a copy to the public
agency compliance officer and to the Dept. of LWD, Construction EEO Monitoring Program,

(7) To keep a complete and accurate record of all requests made for the referral of workers in any
trade covered by the contract, on forms made available by the Dept. of LWD, Construction EEO
Monitoring Program and submitted promptly to the Dept. of LWD, Construction EEO
Monitoring Program upon request.
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(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude the
contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in any
applicable collective bargaining agreement or union hiring hall arrangement, and, where required by
custom or agreement, if shall send journeymen and trainees to the union for referral, or to the
apprenticeship program for admission, pursuant to such agreement or arrangement. However, where the
practices of a union or apprenticeship program will result in the exclusion of minorities and women or the
failure to refer minorities and women consistent with the targeted county employment goal, the contractor
or subcontractor shall consider for employment persons referred pursuant ta (B) above without regard to
such agreement or arrangement; provided further, however, that the contractor or subcontractor shall not
be required to employ women and minority advanced trainees and trainees in numbers which result in the
employment of advanced trainees and trainees as a percentage of the total workforce for the construction
trade, which percentage significantly exceeds the apprentice to journey worker ratio specified in the
applicable collective bargaining agreement, or in the absence of a collective bargaining agreement,
exceeds the ratio established by practice in the area for said construction trade. Also, the contractor or
subcontractor agrees that, in implementing the procedures of (B) above, it shall, where applicable, employ
minority and women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor shall submit to the
public agency compliance officer and the Dept. of LWD, Construction EEC Monitoring Program an

initial project workforce report (Form AA 201) electronically provided to the public agency by the Dept.
of LWD, Construction EEQ Monitoring Program, through its website, for distribution to and completion
by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit a copy of the
Monthly Project Workforce Report once a month thereafter for the duration of this contract to the Dept. of
LWD, Construction EEO Monitoring Program and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessary, for on the job and/or off the job programs for outreach and training of minorities and women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Dept. of
L'WD, Construction EEO Monitoring Program as may be requested by the Dept. of LWD, Construction
EEQ Monitoring Program from time to time in order to carry out the purposes of these regulations, and
public agencies shall furnish such information as may be requested by the Dept. of LWD, Construction
EEO Monitoring Program for conducting a compliance investigation pursuant to Subchapter 10 of the
Administrative Code (NJAC 17:27).

The undersigned vendor certifies on their company’s receipt, knowledge and commitment to comply with:
EXHIBIT B
N.JLS.AL 10:5-31 ¢t seq, (P.L. 1975, C. 127) and N.J.ALC, 17:27
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
Construction Contracts
The undersigned vendor further agrees to furnish the required forms of evidence and understands that their
contract/company’s bid shall be rejected as non-responsive if said contractor fails to comply with the requirements of
N.JLS.A, 10:5-31 et seq. (P.L. 1975, C. 127) and N.J.A.C. 17:27.

Representafive's Name/Title (Print):

Representative's Signaature;

Name of Company: Tel. No.: Date:
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STATE OF NEW JERSEY Assignment
DEPARTMENT OF LABOR & WORKFCRCE DEVELOPMENT :
‘ CONSTRUCTION ££0 COMPLIANCE MOMTORING PROGRAM o
FORMAN-281
pedsed 1271 INTTIAL PROJECT WORKFORCE REPORT CONSTRUCTION

For instructions on completing the form, go to; hE‘tp:.'f'm.vw.staie.nj.usmaasurylcnntract_comp!iance(pd}Eazmins.pdf

1. FID HUMBER 2. CONTRACTOR ID HUMBER 5. HARE AND ACDRESS OF PUBLIG AGERGY AWARDHG CONTRAGT
Name;

3. RAME AND ABDRESS OF PRIME CONTRACTOR Address:

Oramal
CONTRACTHUMBER  DATE OF AY/ARD DOLLAR AMOUNT OF AWARD
{StreatAddrass} . HAME AND ACDRESS CF PAOJECT 7. PROJE CTHUMAER

Narne:
Address:

(chty) (state} {2 Con) .19 THI3 PROECT COVERED BY A PROVES
4, I3 THIS COMPANY MINORITY OWHED { } OR WOMAN OWHED [ } CRUNTY LABOR AGREERENT{PLAJ? VES o
9, TRADE ORCRAFT FROSCIHD TDEAL $JH TrEES LRECTHY MY B TS PROJECTED PROJECTED

WL TERRLE e TETAL PHASE. Ut COMPLERON
J Al J | Ap J AP ! AP DATE DATE
1._ASBESTOS WORKER

2. BRICKLAYER OR MASON
3, CARPENTER
4, ELECTRICIAN
5. GLAZIER
6. HYAC MECHANIC
7. IRCNWORKER
8. OPERATING ENGINEER
9. PAINTER
16, PLUMBER
11. ROOFER

12, SHEET METAL WORKER

13. SPRINKLER FITTER

14, STEAMFITYER

15. SURVEYOR

16, TILER

17, TRUCK DRIVER

18. LABORER

18, OTHER

20.GTHER

] Fﬂeﬁy :my That the forsjoing statements made Dy me are tzue, [ am aware that' i any of the Joregoing statements are

will fully
faJse, Tam subject to punishment,

[Signaturel

10, {Plaase frint Youi Hame}

TTitle)

[Area Code) (Telephone Humber) {Ext)

{Date}




Samplc Initial Frcﬂcct Workforce chort Form AA201

[nstructions

INSTRUCTIONS FOR COMPLEFING THE INITIAL PROJECT
WORKFORCE REPORT - CONSTRUCTION (AA201)

DO NOT COMPLETE THIS FORM FOR GOODS ANI/OR SERVICE CONTRACTS

1. Enter the Federal fdentification Number assigned te the contrsrctor by the Interaal
Revenue Service, or iTn Federsd Employer [dentifieation Number hus been applied for
but not yel Issued, or I yous business 1s such thut you huve not or will nol receive o
Federal {dentificatfon Number, enter the saclal security numhber assigned to the single
wner or ene parteer, in the case of o partnership.

2. Note: The Department of Labor & Workforee Devefopment, Construetion EEQ donitoring Frogrant will ussign
g coniractor D number to your company, This nuniber will be vour perntanently assigned contractor 1D nunyber
that must be on all correspondence and reports submitted to fhis offtce,

3. Fnier the prime contraclor’s nome, nddress und 2ip code number.
4. Check box If Company s Minerity Owned or Wonian Ohened

5. Enter the eomplete name andd address of the Public Ageney awarding the confract,
Dielude the eontricl number, dule of award sind dotfar amound of the contracl,

§.  Enter the name and address of the project, inchuding the county inwhich the project is
Tocated,

7. Note: A project contruct I number will be assigned le your fem upon reccipt of the conpleted
Initial Project Worlfarce Report {34201} for this contract. This nunber must be
indizuted on all correspondence and reporis submiited {o this office refafing to this
confriscl,

8. Check *Yes” or *No™ to indleate whether a Project Lubor Agreement (PLA) was cstablished
with the lshor organizution{s) for this project.

Y. Under the Projected Tatal Number of Employees in ench trade or craflt and af exch leve] of
clussification, enter (he tota] compesite workforce of the prime contractor and il
subcontraclors projected to work on the project. Under Projocted Employecs enter totul
minarity and Yemate emiployees of tie prime eoniractor and ofl subcontractors projected to
waork on the project, Minority employees include Black, Hispanic, American Indiun and Asian,
{I=Journeyworker, AP=Apprentice). Include projected phase-inand contpletion dates,

16

Print or type the manie of the compuny officiuf or nuthorized Equal Employment Oppartunity
(11O} offickal inelude signature and title, phone number and date the repart is submitted,

This report must be submitted to the Public Agency that awards the confraet and the Departutent of Labar & Workforce
Development, Consfruciion EEO Complinnce Menitoring Program alter notiffention of award, bui prior signing the contract.

TITE CONTRACTCR IS TO RETAIN A COPY AND SUBMIT COPY TO TIHE PUBLIC AGENCY AWARDING
THE CONTRACT ASD ¥ORWARD A COPY TO:

NIEW JERSEY DEPARTMENT OF LABOR & WORKFORCE DEYELOPMENT
CONSTRUCTION EEO COMPLIANCE MONITORING UNIT
P.0. TOX 209
TRENTON, NJ 086250200
(609) 202-9550
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Samplc Month]y Frojcct Worldzorcc ReP'ort ]:orm /—\AZOZ

]nstrucﬁons

INSTRUCTIONS FOR CONPLETING MONTHEY FROQIECT WORKFORCE REPORT- ( AA202)

1. Enter the prime contracior's name, address and 2ip ¢ode number.

oy

Enter the CONTRACTOR 1D RUMBER assigned by the Dept. of Laher & Workforee Development
Construction BEO Complisnes Monitoring Program,

Enter the Federal [demitication Number assipned to the contracter by the Intemal Revanue Servies, or if a
Federal Employer Identificasion Number has not been applied for or issued. or i your business is such that it
will not receive a Federal Identification Mumber, enter the Social Security Mumber of the awner or of one
pariner, in the case of a partnership.

[

4. Repeotting Period - enter the beginning and ending dates of the menth for the report being submitted.
(1.e., 171700 - 131000,

3. Lnter the complete nane of the public agency awarding the contract, Include the date of contract award,
6. Iinter the neme and lueation of the project, including the county in which the project is located.

7. Lnter the PROJECT NUMBER assigned by the Dapt. of Labor & Worklorce Developmient Construction EEO
Conipliance Menitoring Prearanm.

5. Enter the compuny name(s) of the contraclor(s) perfoming work at the construction sile, List (he prime
cantractor {iest with subtontacions) lollowing.

9. Enfar the total percent (23) of profect work the contmetor or subcontractor has completed, fo date

10, Tdentify the tmdey or eralis applicable to the prime consractor and each subcontaetor listed in column £3, Use
a single line for ¢ach trade or ¢rail,

1. Enter the total number of employees tor each zantmoter at each level of chisification (F-Journeyworker,
AP=Apprentice) and the total number of cach minority group - Black, Hispanie, American ndian, Asion and
Female. Note: Column A shatl inelude Total Number of employees, Columins B-E shall also inchude minorin
teraales, Cofumn F shall include both non-minority and minornity females.

12, Enter the otal number of minority employees for each emplover at each level of classiGicition. Note:
This shall be the sum of columns B-E,

13, Enterthe Total Monthly work hours for all employees in cach erafl at each level of classification,
(A) Enter the Total Monthly minority work hours for each craft at each fevel of classification (Columns 13-15).
(B) Enter the Total Monthly female waork hours far each crall at cach level of clessifieation {Column F),

14, (A) Enter the Tolal Monthly PERCENT of minorily work hours For ench craft al each level of classilication.
{B) Enter the Tetal Monhly PERCENT of female work haurs for ¢zch craft at each Jevel of classifieation,

13, Enter the Total Cumulative work hours for cach craft at cach lovel of classification.
() Enter the Total Cummlative minority work hours for each craft at cach level of ¢lassification. *
(B3} Enter the Total Cumulative (emale work hours for ezch crafl a1 each tevel of classification.

16, (A} Tnter the Cumulalive Percent of minority work hours for each emitat ench fevel of elassification.
(B) Enler the Cumulative Percent of female work hours for each cralt at each level of chesification.

17 Print or typs the name of the campany official submitting the report: inslude signature. titke, welephone number,
and date the report is submitted.

THE CONTACTOR SHOULD RETAIN ONE COPY AND SUBMIT A COPY TO THE PUBLIC
AGENCY WHICIE AWARDED THE CONTRACT. ANOTHER COPY MUST BE FORWARDED TO:

New Jersey Depantment of Labor & Workforee Dovelopment
Construction EECQ Compliance Monitoring Proprany
PO Box 209
Trenton, NJ 03623-0300
§09 292-9350




ATPPENDIX A . )
AMERICANS WITH DISABILITIES ACT OF 1990
Equal Opportunity for ¥ndividuals with Disability

Tho contactor and theé of , (hereafler “owner™) do hereby agree thatthe

. provisions of Title 11 of the Americans With Disabilities Act of 1990 (the "Aet") (42 ULS.C. SI121 0] ot
seq.), which prohibits diseriminatfon on the basis of disability by public entities in all services, progtams,
and activities provided or made nvailable by public entities, and the rules and regulations promulgated
pursuant there unto, are made a part of this contract. In providing any aid, benefit; or service on behalf ofthe
owaer pursuant to this coniract, the contractor agrees that the performance shall be in sirict compliunce with
the Act, In the event that the eontraotor, iis agents, servants, employees, of subconiractars violth or are
al]egcd to have violated the Act during the performancs of ihis coniract, the contractor shall defond the.owner
in any action or administrative proceeding conimenced pursuant to this Act, The cohiractor shall indemnify,
protect, and save harmless the owner, its agents, servants, and cmp!oyces from and agafnst any and all suits,
claims, losses, démands, or damages, of whatever kind or nature.arising out of or claimed toarise out of!he
alleged violation. The confractor shall, at ifs own expense, appear, defend, and pay any and all-chatges.for

-legal servicesand any and all costs and other expenses arising from suchdction or adm{uishativa procesding
or incurred in conncetion therowith, In any and all complaints brought pumxant to the owner’s grievance
procedure the colitraotor agrees to abide by any decision of the owner which is rendered pursuant fo.said
grievance procediire, X apy action or-administrative proceeding results in anaward of damages against the
owner, or if the owner incurs any expense fo ouro a violation of the ADA which has been brought pursuant
to i§3 grievance procedure, the contractor shall satisfy and discharge the same at ifs own expense,

" The owner shall, as soon as practicable after a claim has been niade against if, give written notice thereofto
the contractor along with full and eomplete particulars of the claim, If any action or adminisfrative
proceeding is brought against the owner or any of its agents, servants, and employess, the owner shall
expeditionsly forward or have forwarded to the contrastor every dcmand complaint, notice, summons.

pleading, or other process recsived by the owner or 1ts representatives,

It is expressly agreed and understood that ‘any approval by the owmer of the services provided by the
confractor pursuant to this contract will not reficve-the contractor of thé obligation to comply with the Act

and {0 defend Indenmify, profect, and save harmless.the owner pursuast to this paragraplx.

It is fusther agreed and understood thatthe owner assuraes no obligation to indemnify or save harmless the
contractor, its agoents, servants, etiployees and subcontrastors for any olaim which-may axise owt of theit
performance of this Agreement. Furthermore, the contractor expressly understands and agreos that the
provisions of this indemnification clause shall in no-way limit the contractor’s obligations assumed in fhis
Agreement, nor shall they be construed to relieve the coniractor from any liability, nor preclude the owner
from taking any otheractions available to it underany other provisions ofthe Agresment or otherwise at law,

[{epresentaﬁve’s Nawme/Title Prmt)
Representative’s Signaturos
Name of Company:
el No.:

Date:




SAMPLE LETTER TO THE UNION

(CONTRACTOR'S LETTER HEAD)
Date:

Local Union:

Re: Project, Jersey City, NJ

This company is about to enter into a contract with the City of Jersey City for the above project.
A condition of the contract is compliance with the state approved affirmative action program,
which requires that we make a good faith effort to use minority workers in each construction
trade to the extent of % of the total work hours, and female workers to the extent of 6.9% of

total work hours.

We are further required to submit a statement from an authorized union official, that the union
will take such actions as may be necessary with respect to the referral and employment of
minority group persons in order to enable this conftractor to meet its obligations under the

affirmative action plan.
We solicit your help and cooperation, by engaging in aggressive recruitment of minority workers,

providing us with the statement requested, and advising whether the union will be able to fulfill -
our work force needs as indicated. '

Very Truly Yours,




Minority/Woman Business Enterprise (MWBE) Questionnaire for Bidders

Jersey City Ordinance C-829 establishes a goal of awarding 20% of the dollar amount of total city
procurement to minority and woman owned business enterprises.

To assist us in monitoring our achievement of this goal, please indicate below whether your
company is or is not a minority owned and/or woman owned business, and return this form with
your bid proposal.

Business Name :

Address

Telephone No. :

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned

Business (MWBE)
Woman Owned business (WBE) Neither
Definitions:

Minority Business Enterprise

Minority Business Euterprise means a business which is a sole proprietorship, partnership or corporation at least 51%
of which is owned and controlled by persons who are African American, Hispanic, Asian American, American Indian
or Alaskan native, defined as follows:

Afriean American:  aperson having origins in any of the black racial groups of Africa

Hispanic: a person of Mexican, Puerto Rican, Central or South American or other
non-European Spanish culture or origin regardless of race.

Asian: a person having origins in any of the original peoples of the Far East, South East
Asia, Indian subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native:  a person having origins in any of the original peoples of North
America and who maintains cultural identification through tribal affiliation or
community recognition.

Woman Business Enterprise

Woman Business Enterprise means a business which is a sole proprietorship, partnership or corpﬂratlon at least 51%
of which is owned and controlled by a woman or women.

OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY




Minority/Worwan Business Enterprise (MWBE)} Questionnaire for Bidders

Jersey City Ordinance C-829 establishes a goal of awarding 20% of the dollar amount of total city
procurement to minority and woman owned business enterprises.

To assist us in monitoring our achievement of this goal, please indicate below whether your
company is or is not a minority owned and/or woman owned business, and return this form with

your bid proposal.

Business Name :

Address

Telephone No. :

Contact Name:

Please check applicable category :

Minority Owned Business (MBE) Minority & Woman Owned
Business (MWBE)
‘Woman Owned business (WBE) Neither
Definitions:

Minority Business Enterprise

Minority Business Enterprise means a business which is a sole proprietorship, partnership or corporation at least 51%
of which is owned and controlled by persons who are African American, Hispanic, Asian American, American Indian
or Alaskan native, defined as follows:

African American:  a person having origins in any of the black racial groups of Africa

Hispanic: a person of Mexican, Puerto Rican, Central or South American or other
non-European Spanish culture or origin regardless of race.

Asian: a person having origins in any of the original peoples of the Far East, South East
Asia, Indian subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native:  a person having origins in any of the original peoples of North
America and who maintains cultural identification through tribal affiliation or
commutity recoghition.

Woman Business Enterprise

Woman Business Enterprise means a business which is a sole proprietorship, partnership or corporation at least 51%
of which is owned and controlled by a woman or womenn.

DIVISION OF PURCHASING COPY




Form MWBE Contractor’s Compliance Plan to be submitted with bid document.
CONTRACTOR: PROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafter}

City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

Project: ' #

Contractor: Bid Amt. S

Please list what portions of the worl, if any you intend to sublet, the approximate value of the same,
and whether you anticipate subletting it to a minority or woman owned contractor, or neither.

Trade Approx. § Value Minority or Woman Owned Business
Check appropriate column

Minority Woman Neither

Receipt of this report by the City does not constitute acceptance by the City of minority
business participation goals less than 20% or women business participation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Action

CONTINUED ON NEXT PAGE

OFFICE OF EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION COPY



Form MWBE Contractor’s Compliance Plan to be submitted with bid document.
CONTRACTOR: PROVIDE TWO (2) COMPLETED COPIES OF THIS FORM WITH YOUR
PROPOSAL (or within 24 hours thereafter)

City of Jersey City
Department of Administration
Office of Equal Opportunity/Affirmative Action

Project: #

Contractor: Bid Amt. §

Please list what portions of the work, if any you intend to sublet, the approximate value of the same,
and whether you anticipate subletting it to a minority or woman owned contractor, or neither,

Trade Approx. § Value Minority or Woman Owned Business
Checlk appropriate column

Minerity Woman Neither

Receipt of this report by the City does nof constitute acceptance by the City of minority
business participation goals less than 20% or women business participation goals less than
20% unless specifically agreed to by the Office of Equal Opportunity/Affirmative Action

CONTINUED ON NEXT PAGE
DIVISION OF PURCHASING COPY



MWBE Page 3 Project

2. As to subcontracted trade mandated to be included in proposal pursuant to N.J.S.A.
40A:11-16, please list name of proposed subcontractor, trade, and whether minority

woman, or not:

Trade Contractor Name & | Approx$ Minority or Woman Owned
Address Value Business
Check appropriate column

Minority Woman | Neither

3. What is your policy and practice with respect to outreach and consideration of minority
and women-owned vendors/contractors as contractors and/or suppliers?

Name of Contractor

By: Signature

Type or print nameftitle:

Telephone No: Date

.....................................................................................................................

For City Use:

Acceptable M/W Business Participation levels for this Project:

By : _Date:

"EQUAL EMPLOYMENT OPORTUNITY COPY




MWBE Page 3 Project

2. As to subcontracted trade mandated to be included in propesal pursuant to N.LS.A.
40A:11-16, please list name of proposed subcontractor, trade, and whether minority
woman, or not:

Trade Contractor Name & | Approx. $ To Minority or Woman Owned
Address Value Business
Check appropriate column

Minority | Woman | Neither

3. What is your policy and practice with respect to outreach and consideration of minority
and women-owned vendors/contractors as contractors and/or suppliers?

Name of Contracior

By: Signature

Type or print name/title:

Telephone No: Date

.....................................................................................................................

For City Use:

Acceptable M/W Business Participation levels for this Project:

By Date:

PURCHASING COPY




. Revised 0412013

“New Jersey Business Registration Requirements”
For Construction Contracts

The contractor shall provide written notice to its subcontractors of the tesponsibility to submit proof of
business registration to the contractor.

Before final payment on the contract is made by the contracting agency, the contractor shall submit an
accurate list and the proof of business registration of each subcontractor or supplier used in the
fulfillment of the contract, or shall attest that no subcontractors were used.

For the term of the contract, the contractor and each of its affiliates and a subcontractor and each of ifs
affiliates [N.J.S.A. 52:32-44(g)(3)] shall collect and remit to the Director, New Jersey Division of
Taxation, the use tax due pursuant to the Sales and Use Tax Act on all sales of tangible personal
property delivered into this State, regardless of whether the tangible personal property is intended for a
contract with a contracting agency. :

A business organization that fails to provide a copy of a business registration as required pursuant to
section 1 of P.L.2001, ¢.134 (C.52:32-44 et al.) or subsection e, or £. of section 92 of P.L. 1977,¢.110
(C.5:12-92), or that provides false business registration information under the requirements of either of
those sections, shall be liable for a penalty of $25 for each day of violation, not to exceed $50,000 for
each business registration copy not properly provided under a confract with a confracting agency.”
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